(16) EDP/8201 24/7/09

Bharat Coking Coal Limited
( A Subsidiary of coal India Limited )
Office of the Project Officer: Moonidili Project

No.WJA/MND/ug cont. work/8th dip/2nd belt/ XVI(T)S/500MH/ 85 /2009-10/ 107 9

dated \$1,.07.2009

Name of work: Dismentaling & salvaging of existing Metricon-1000 & Vishwa-900 belt conveyor at 8th dip, XVI(T) Seam-500MH and transportation and installation of new belt after transportation from regional store for global bid. Panels at Moonidih mine.

## NOTICE INVITING TENDER

Sealed tender are invited for the following jobs from experienced and resourcefull contractor :

SI.No. Peroculars of job

Estimate Earnest money Cost of Completion period value to be deposited tender paper

Dismentaling & salvaging of existing Metricon-1000 & Vishwa-900 belt conveyor at 8th dip, XVI(T)

Seam-500MH and transportation and installation of rew belt after transportation from regional store for global bid Panels at Moonidih mine. Rs.3,66,706.73 Rs.3,667.00

3,66,706.73 Rs.3,667.00 Rs.250.00 Two months

1. The tenderers should submit their tender in two separate envelops indicating the cover "Technic "Commercial Bid".

Bid" and

## TLIGIBILITY CRITERIA

- 2 The intending tenderer must have in its name experience of having successfully completed similar works during last 7(seven) years ending last day of the month previous to the one in which bid, applications are invited(i.e. eligibility penod) should be either of the following:
  - \*Times similar completed work each cosong not less than amount equal to 40% of the estimated cost.

OF

\* I'wo similar completed work each custing not less than amount equal to 50% of the testimated cost

OR

- \*One similar completed work costing not less than amount equal to 80% of the estimated six.
- 3. Similar work means: Transportation of materials / installation of belt conveyors UG mine..
- 4 Tenderers should also give the break up of activities alongwith the time schedule for connection of the job to be Completed in two months.
- 5 Tender documents with full details & specification can be have from the office of the underigned from 04.08.2009 to 07.08.2009 and scaled tender will be received upto 4 PM 10.08.2009 and scaled tender of technology and scaled tender of technology and scaled tender of technology at 4.30 PM, before the tenderer or their authorized representatives. Commercial bids to opened only after the decartment is satisfied that the criteria fixed are fufflied.

-1951

6. Authority reserves the right to reject any or all the tenders without assigning any reason whatsoever and split up the work

7.Earnest money should be depossed in shape demond Draft in favour of BCCL, Cash Credit A/C payable at any Nationalised

- 8. It will be obligatory for the tenderers to keep their offer open for acceptance & work order will be issue only after getting the fund on this A/C in the financial year 2009-10
- 9. We have consider approximate weight of conveyor drive head & structure where as this may slightly be changed after
- 10. The date of commencement of this work will be on any date between 15" August 2009 to December 2009 and date of completion will two months from date of commercement.
- 11. The NTF with General Rules and direction for guidance of the tenders General & Special condition of contract adopted by BCCL from time to time form part of the contract document. Contractor has to abide by the labour Regulation Act , CMPF Rules and other mining legislation inforce . Tenderers have to submit the Income Tax Clearance Certificate/ PAN Card &TIN .
- 12. The contract if awarded, the contractor will have to scare his new workers for training on the job at our training centre for
- 13. The contractor may be fined upto Rs. 10,000/ accordingly to seriousness of the default if ; +

a. they employ untrained labour in UG.

- b. they send labour US without proper attendance
- Earnest money will bears no interest.
- Conditional tenders will not be accepted.

On termination of work order /completion of work the contractor shall impose of payment of all their legal dues and the management shall not any responsibility of any discrepance

o full and final deployment of

SR. SURVEY OF MOONIDIH PROJECT

Copy to 1 -

LAII GM/CGM (Area No. I to XII.)

2. P.R.O., BCCL, Koyla Bhawan

General Manager(System). Koyla Bhawan

4. All units of WJArea- Moonidih, MLD, Bliatdee, LPT.

5.Supdt. Engineer (Civil), W.J.Area, Moonidib

6. Pinance Manager, W.J. Area, Moconidin

7.Sr.Cashier, W.J.Area, Moonidith

8. Tender file/Survey Section, Moonidih Preject

9 Notice Board, Moonidib