Bharat Coking Coal Ltd.
(*A Subsidiary of Coal India Limited*)
Office of the General Manager, Katras Area
P.O. Sijua, P.S.- Jogta, Dhanbad-828121
CIN: U1010JH1972GOI000918
Phone/Fax No.: 0326-2371213
Email ID: cgmkatras@bccl.gov.in
Website: www.bccl.gov.in

Ref. No. BCCL/GM/IV/Civil/Quotation /16-17/7692 Dated: **13.02.2017**

QUOTATION NOTICE

Sealed tender in two parts (part-I & II) on overall percentage rate basis are invited from experienced and eligible contractors for taking up the following works:-

Sl. No.	Nature of Job & Location	Estimated Cost	Earnest Money	Cost of Tender Paper	Time of Completion
1.	**Repairing the Qtr.No. 4D/7 at West Mudidih Colliery under Katras Area.IV**	₹18,337.58/-	₹200/-	₹ nil/-	20 days.

Availability of bill quantities – Begins on: **18.02.2017**
Closed on: 24.02.2017

Date and time of receipt/opening of Quotation

The quotation will be received on **27.02.2017** from 10.00A.M. to 3.00 P.M. in tender box kept at
i) Office of Astt. Commandant, CISF camp, Angarpathara in Box marked Katras Area.
ii)CISF Post, near Koyala Bhawan gate,Koyla Nagar, BCCL,Dhanbad in Box marked Katras Area -
b) The tenders received will be opened **on 02.03.2017 at 11.00 A.M. onwards, in the office of Area Civil Engineer, Katras Area.**

Eligibility Criteria:-

1) The intending tenderer must have its name as a prime contractor experience of having successfully completed similar nature of job during last 7(Seven) years ending last day or month previous to the one in which bid applications are invited (i.e. **from 01.02.2010 to 31.01.2017)** should be either of the following:-

i) Three similar completed works each costing not less than the amount equal to 40% of the estimated cost.

OR

ii) Two similar completed works each costing not less than the amount equal to 50% of the estimated cost.

OR

iii) One similar completed works each costing not less than the amount equal to 80% of the estimated cost.

Similar works Means:- **" Construction/maintenance of Building "**

2) Average annual financial turnover of civil works during last three years ending 31st March of the previous financial year (i.e for **2013-14, 2014-15 & 2015-16**) should be at least 30% of the estimated cost.
The intending tenderer must submit documentary evidence in support of (1) & (2) above in the form of certified copy of work order, completion certificate, payment certificate/vouchers etc. indicating the period of work for which the payment has been made, duly signed by him/them.

Note:- i.) Provision under eligibility criteria under sl.no.1 shall also include those similar works which have been started earlier than eligibility period of tender but completed during the eligibility period as per NIT.
ii) As per eligibility criteria specified under Sl.No.1 pre-qualification shall be done based on experience of the successfully completed works and not on experience of works in progress.

3)The bill of quantity can be had from the office of the ACE, Katras ,Dhanbad during the mentioned above Part-I shall consist of earnest money Tech. bid & credential. Part-II shall consist of Bill of Quantity duly filled in for rate amount etc.

4) Earnest money should be deposited with the Cashier, Katras Area

5) The Management of BCCL reserves right to reject any or all of the tenders without assigning any reasons what-so-ever and to split up and distribute the work among the tenderers.

6) The validity of the bid shall be 150 days from the last date of submission of bid. Contractors have to acquaint himself with the condition before submitting the tender.

.

Continued on p/2.

7) The NIT with general rules and reason for guidance of quotation or general special condition of as accepted from time to time will be part of the contract documents.
8)Contractors have to abide by the Central Labour Regulation Act.1970 & Allied Labour Laws amended upto date.
9) Tender without earnest money will not be considered.
10) Tender should also give details of their PAN, Sale Tax Clearance certificate & Service Tax status certificate attested by Gazetted Officer.
11) No materials will be issued by the department for this work.
12) Declaration regarding genuineness of the documents submitted and no relationship in BCCL in original.
13) Declaration that they have not been banned or delisted by Govt. or Quasi Govt., Agencies or PSUs.
14) Minimum 20% unskilled workers are to be engaged by the tenderers from Projected Affected People.

Area Civil Engineer,
Katras Area

Copy to:-
1. General Manager, Katras Area,
2. Addl. G.M.,Katras Area,
3. AFM/APM ,Katras Area
4. All Project Officer's, under Katras Area,
5. C.I.S.F. Post, near Koyla Bhawan gate, Koyla Nagar, BCCL, Dhanbad.
6. Asstt. Commandant, C.I.S.F. Camp Angarpathara
7. Sr. Cashier, Katras Area.
8. Manager (System),BCCL, Katras Area-along with a copy of NIT & a C.D. for above mentioned works for publication of the same in BCCL website.
9. Notice Board.

CHECK LIST TO BE ATTACHED WITH THE TENDER

Important Notice: An incomplete offer/bid may be rejected. To aid the bidders in submitting the offer, a checklist is included in the Bid Document. The bidders must fill this and submit along with their offer in their own interest.

NIT Ref.No.: BCCL/GM/IV/Civil/Quotation/2016-17/ dated:13.02.2017

Name of the work: Repairing the Qtr.No. 4D/7 at West Mudidih Colliery under Katras Area.IV

Tender due for Opening: On 02.03.2017 at 11.00 A.M

Sl.No.	Particulars of Completed Tender Document	Status of Submission (Indicate Yes/No)	Ref.Page No. of Bid
1.	Has the bid Document been issued to you		
2.	Have you downloaded it from website?		
3.	Application Fee/Cost of tender document & Declaration if tender document downloaded from BCCL website/NIC Portal		
	(i)Have you submitted fee/tender document cost in the form of DD? DD should be prepared before the scheduled closure of sale of Tender Documents)		
	(ii)Have you submitted the "***undertaking***" that you will accept the tender document as available in the website and your tender shall be rejected if any tampering is there in the tender document thus submitted?		
4.	**Earnest Money**		
	(i)Earnest Money in the form of Cash deposit/DD		
	(ii)Earnest Money in the form of BG as per the format provided on the tender document with validity as per NIT requirement.		
5.	**Eligibility Criteria**		
	(i)Work Experience/Completion Certificate/Certificate of Similar works as per NIT requirement.		
	(ii)Financial Turnover certificate as per NIT		
	(iii)Documents/certificate for calculation of ***Assessed Available Bid Capacity*** as per requirement of NIT	**N.A.**	**N.A.**
6.	**Other Documents to be submitted along with Tender**		
	(i) Copy of PAN Card		
	(ii)Copy of sales Tax/VAT Clearance (Sales Tax clearance certificate should be valid on date of receipt of Tender & shall be attested by Gazetted Officer)		
	(iii)Affidavit on Non-Judicial Stamp Paper or on Non Judicial Adhesive Stamp as per the Performa Provided in the Tender Document.		
	(iv)Declaration as per Proforma provided in the tender document		
	(v)Copy if registered partnership deed/Joint Venture Agreement as the case may be		
	(vi)Original "**Power of Attorney**" in case person other than the tenderer has signed the tender documents.		
	(vii)Form of EFT(Electronic Fund Transfer)/ ECS (Electronic Clearing System) as per Tender Document		
7.	Whether all the documentary evidences are duly attested by Gazetted Officer or self attested		
8.	Whether all the pages of tender document are duly filled, signed and sealed?		
9.	Whether Price Bid is properly filled as per Tender Document stipulation?		
10.	(i) Whether DD towards Application Fee/Cost of Tender Document, if Tender Document downloaded from BCCL website/NIC Portal, kept in a separate envelope and duly sealed?		
	(ii) Whether DD or cash receipt/BG toward EMD, Kept in a separate envelope and duly sealed?		
	(iii) Whether Technical Bid (Part-I), duly sealed as required?		
	(iv) Whether Price Bid (Part-II), duly sealed as required?		
	(v) Whether all above envelops kept inside one envelope?		

Date:

Signature of Bidder:

Name:

Full Address:

Telephone No.:

e-mail address:

ANNEXURE - A
GENERAL TERMS AND CONDITION

1. Definitions:-

i) The word `company> wherever in the conditions means, the Bharat Coking Coal Limited, represented at B.C.C.L. Head Quarter by the CE(C) HQ of the B.C.C.L, Head quarters or his authorised representative or any other officer specially deputed for the purpose.

ii) The word Contractor/Contractors wherever occurs means successful tender/tenderers who has/have deposited the necessary Earnest money and has/have been given written intimation about the acceptance of tender.

2. Responsibilities of the Contractor/Contractors

i) The BCCL, reserves the right to 1st other contracts in connection with the project and the Contractor/Contractors shall co-operate in the works for the introduction and stores and materials and execution of his/their works.

ii) The Contractor/Contractors keep on the work during the progress a competent superintendent and necessary, assistant who shall represent the Contractor (s) in his /their absence in pert ant directions shall be confirmed to the contractor(s) in writing. If the Contractor/Contractors in course of the work finds/find any discrepancy between the drawing forming part of the contract documents and the physical condition of the locality or any omissions or commissions in drawings except those prepared by himself/themselves and not approved by the Engineer in-charge it shall be his their duty to immediately inform the Engineer in charge in writing and the Engineer-in-charge shall verify the same, Any work done after such discovery and without intimation above will done at the risk of the Contractor/Contractors.

iii) The Contractor/Contractors shall employ only competent skillful and orderly men to do the work. The Engineer-in-charge shall have right to ask the Contractor/Contractors to remove from the work site any men of the Contractor/Contractors who in his opinion is undesirable and the contractor/contractors will have to remove him within three hours of such orders.

iv) Precautions shall be exercised at all times for the protection of persons (including employers) and property. The safety required or recommendation by all applicable laws codes, status and regulation will be observed in case amendments imposed by the workman's compensation act or any other similar laws in force, and shall indemnify the company against any claim on this account.

All scaffoldings, ladders and such others structures which the workmen are likely to use shall be examined by the Engineer - in-charge or his authorised representative whenever they want and the structure must be strong, durable and of such design as required by them. in any structure condemned by the Engineer in-charge or his authorised representatives shall be kept on the work and such work must be pulled down within three hours of such condemnation and any certificates of instruction, however, shall in no way detract the contractor/contractors from his/their their responsibility as an employer as the company shall in no way be responsible for the claim.

The Contractor/Contractors shall at times exercise reasonable precautions for the safety of employee in the performance or his / their contract and shall comply with all applicable provisions of the safety laws drawn up by state of Centre Govt. of Municipalities and other authorities in India. The Contractor/Contractors shall comply with the prevision of the safety hand book as approved and amended from time to time by the Govt. of India.

v) The Contractor/Contractors shall familiarize themselves with and be governed by all laws and rules of Indian and Local statues and orders regulations applicable to his/their work.

vi) Building for the sanitary necessities of all persons employed on the work shall be constructed and maintained in the number, manner and place approved or ordered by the Engineer-in-charge. The Contractor/Contractors shall vigorously prohibit committing of nuisance at any other place cost of all work under this item shall be covered by the Contractor/Contractors tendered rates.

vii) The Contractor/Contractors shall furnish the Engineer-in-charge or his authorised representative with work reports from time to time regarding the Contractor/Contractors organization and the progress made by him/them in the execution of the work as per the contact agreement.

viii) All taxes whether Local Municipal provincial or central etc and cess, royalty etc. those are payable or may become payable shall be the Contractor/Contractors account and shall be deemed to have been included in the tender for the work to be executed by him/them. The Contractor/Contractors will have to produce a

certificate from the appropriate authorities of the State Govt.. to the effect that all dues about royalties have been paid. This certificate will have to be produced before the final payment made security released.

1) On account of manufacturer bricks or collection of minor minerals in area (both virgin and non virgin) acquired by the company under the coal act the contractor will have to produce a royalty clearance certificate from the District Authority before full and final payment.

2) In case the company land is used for manufacture of bricks or extraction of gravels etc the contractor will have to any compensation to the company (apart from the liability of the contractor to make the payment or royalty etc. to the State Govt.) at the same rates of royalty fixed by the State Govt. or an appropriate deduction may be made in rate to be paid to the contractors.

ix) The Contractor/Contractors shall make his their own arrangement for all materials tools staff and labour required for the contract which shall include cost of lead lift loading unloading, railway freight recruiting expenses and any other charge for the completion of the work to the entire satisfaction of company.

x) The Contractor/Contractors shall make their own arrangement for carriage of all materials to the work site at his/their own cost and supply of all water required for the contracted work and drinking water to his/their workmen.

xi) The work shall not be able to any other party, unless approved by Engineer in charge in writing.

xii) No fruit trees or valuable plant or trees with truck Demeter exceeding 6 inch. shall be pulled, destroyed or damaged by the Contractor/Contractors or any of his/their employees without the prior permission of the company, failing which the cost of such trees or plant shall be deducted from the contractor's / contractor's dues at the rate to be decided by the Company. The rates quoted are supposed to include clearance shrubs and Jungles and removal of such trees upto 6 inch dia as well be permitted by the Engineer in -charge in Writing.

xiii) The contractor/contractors shall not pay less the minimum Wages to the labourers engaged by him/ them as per minimum wages Act or such other legislations or award or the minimum Wages fixed by the respective state govt. as may be in force and in this matter the decision of the company shall be final and binding.

xiv) All account shall be maintained in English and the Company shall have the right of access and inspection of all such books of accounts etc relating to payment of laboures considered necessary and the Company may arrange for witnessing the payment to the labourer by its repetitive.

xv) The contractor / contractors shall in addition to any indemnity provided law indemnity the company against all liabilities whatsoever arising out of the workmen's Compensation Act. 1923 or any enactment and amendements there and shall be wholly responsible for observance of all statutory rules and regulations under any act or award of Govt. to force in matters relating the employment, payment and retrenchment of labour.

No claim shall lie against the company for damage by any act God or on account of circumstances beyond the company's control.

If in any matter which is not express/ provided for or against the condition of any matter or practice appear prejudicial to the interest of the company may call upon the contractor / contractors to remedy modify or remove such matter or practice and this shall be binding on cotrctor/contractors.

3. Statement of Approximate Quantities, Variations, Additions Alterations Drawing Specifications.

The quantities noted in Schedule – A, are approximate and no claim shall be made against the Company for reduction enhancements of quantities.

Any item the work provided in the scheduled and found not necessary during the progress of the work may be omitted at the opt. on of the Company and no claim shall lie against the company on this accounts.

The executive Engineer shall have power to make any alterations in or additions to the original specifications, drawings. designs and instructions that may/ appear to him to be necessary or available during the progress of the work and the contractor / contractors shall bound the carry out the work in accordance with any instructions which might be given to them in writing signed by the Executive Engineer/Superintending Engineer and

such alteration shall not invalidate the contract and any additional work with the contractor/ contractors on the same condition in all respect on which they agreed to do the main work and at the same rate as are specified in the tender for the main work.

The time for the completion or work shall be extended in the proportion that the additional work bears to the original contracted work and the certificates of the Superintending Engineer / Sr. Executive Engineer / Executive Engineer-in-charge shall be conclusive as to such promotion and if the additional work includes day.

Class of work for which no rate is specified in the contract then rates shall be fixed as follow:

(a) If the item exists in the company's schedule of rates it will be paid for at the scheduled rates plus or minus the percentage by which the tendered amount as quoted by the contractor/contractors for the whole work is above or below the estimated amount but;

(b) If the said item does not exist in the company scheduled of rates them a new rate shall be framed by the Superintending Engineer Sr. Executive Engineer/ executive Engineer by analyzing on current market rates of material and lab our involved in case of any 'differences between the contractor/contractors and the Superintending Engineer/ Sr. Executive Engineer / Executive Engineer as to the fixation of the rate the matter may be referred to the Chief Engineer (Civil) whose decision shall be final and binding on the contractor/ contractors.

PROVIDED ALWAYS THAT;

(a) Contractor/ contractors shall be not be entitled to any payment for any additional work done unless he they have received order in writing from the Superintending Engineer/ Sr. Executive Engineer Executive Engineer for such additional work.

(b) The contractor / contractors shall be bound to submit his their claim for any such additional work done during any month or before 15th day of the following month accompanied by the additional work done.

(c) The contractor/ contractors shall not be entitled to any payment in respect of such additional work if he/they fail to submit his /their claim within the aforesaid period.

The work shall conform strictly to the drawings and specification. This will not however prejudice the Company's right to after increase modify. reduce or amend the work or any item thereof in which case the contractor/contractors will have no claim to any payment or compensation whatsoever on account of any profit

or advantage which he might have derived from the execution of the work in full but for the reduction in work consequent upon such alteration or curtailment.

The work may be stopped at any time by Company giving the contractor or his agent on the works seven day's notice in writing and the measurement of the works shall be made by the Executive Engineer concerned at any time fixed by him writing subsequent to the expiry of the side notice The measurements shall be carried out at the said appointed time not withstanding whether the contractor (s) is are present or nor On payment for work done and approved as ascertained by the said measurements the contractor (s) shall have no further claim against the company and the contractors shall not be entitled claim larger compensation of that account.

Any claim as to measurement which the contractor (s) has have to make shall be made in writing seven days of measurement taken by the Executive Engineer as aforesaid and any claim in respect of such measurement made more than seven days after of such measurement shall be deemed to have been waived by the contractor and would not be maintainable.

4. **Rate ,materials, and workshop**

The rates quoted shall be for finished work inclusive of all materials and labour

The company will have full and final authority to reject any material or work done to a defect there in and the contractor/contractor's shall forth with remedy the defects as his/ their own expense and no further work shall be done in connection with particular building or portion of the building or work till such time as the defect is removed to the entire satisfaction of the Engineer in charge.

If at any time a material of construction is declared unsuitable by the site and shall not be offered against or inspection or inclusion or exclusion in the constriction.

Accurate record of materials, if supplied by the company should be keps by the contractor/contractors and the record shall be open to check by Engineer in charge or his authorised representative.

The account of material shall also be maintained in register which shall be signed both by the authorised representative of the Engineer in charge and the contractor/contractors, all materials, tools and plants brought shall be deemed to he held in lieu by the company and the contractor/ contractors shall not have the right to remove

the same from the site without the written permission of the Engineer in charge, However, the company shall not be liable for any loss theft or damage due to fire or other causes sustained during this period of line.

The contractor/ contractors shall be responsible for correct and complete execution of the work in a workman like manner with the materials as per specification which shall always be subject to the approval of the company at all stages of work.

All work under on in course or execution or executed in persuance of the contract shall at times be open in inspection and supervision by the Engineer in charge or by the Chief Engineer or his authorised representatives and the contractor/contractors shall allow the same implement all instruction that may be given by the company from time to time.

The contractor/ contractors shall give not less than one week's notice to the company before covering up or otherwise placing beyond the reach of measurement any work in order that the same be measured and finally inspected and shall not be cover up or otherwise place beyond reach any work without the written consent from the company failing which any such work may be uncovered at the contractor/ contractors.

5. **Payment**

On account payment may be made at intervals when the completion of the entire work is certified then one half of the total security deposit will be refunded to the contractor. The total accounting will be made and the contractor/ contractors shall draw final payment of all the money due or payable to them under or by virtue of the contract ..... The other half of the security deposit will be retained and paid to the contractor/ contractors after period of six month or as soon as after the expiration of such period of six months, provided that in case of building work the above said amount shall be refunded after a period six months or at the end of one full monsoon whichever is later in of time. During the period of six months or one full monsoon season mentioned above the contract (s) shall be responsible to set right any defect or defects that might appear in the work and in case of building work the above amount shall be paid only after the buildings above proved to be complete water light during the full monsoon and all defects have proved to be case anything is found to have been paid in excess the contractor/ contractors shall return the same.

NO interest is payable on amounts withheld under the item of the agreement . The company shall be at liberty to reduce from the security deposit of from any other sums due or to become due under this contact or under any other contract all suns that becomes due to the company all bills shall be per audited before payment, payments will be made by cheque only.

6. Date of commencement, Rate of Progress, Delays Forfeiture and Penalties.

The contractor/ contractors shall submit a construction schedule showing the order in which he /they propose (s) to carry out the work the date on which he/the will start the several salient features. (Including procurement of materials, plant any the contemplated dates for completing the same. For the purpose of preparing the schedule, the work shall be deemed to have commenced on expiry of (ten) days from the date of issue of the letter of intent or from the date of handing over the site for the work which ever is letter.

The work should be commenced within 10 days from the issue of the letter of acceptance from the Administration on from the date of handing over the site for the work which ever is later and completed on or before the date of completion specified in the agreement.

a) The time allowed for carrying out the work as enter in the contract agreement shall be strictly observed by the contractor/ contractors and the time of completion of the work shall be reckoned from ten days after the issue of the letter of acceptance of tender or from the date of handing over the site of the work which over is letter. The work shall throughout the stipulated period of the contract be carried on ..... (time being deemed to be the ..... of the pay as compensation an amount up to One percent of the amount of estimated cost of the whole work as shown by the tender for every that the work remained uncommenced or unfinished after the proper dates. IN the event of the contractor/contractors failing to complete with the rate of progress specified in the agreement they shall be liable to pay as compensation an amount upto 1 percent of the said estimated cost of the whole always that the entree amount of compensation to be paid under provision of this clauses shall not exceed of the compensation to be of estimated cost of the work as shown by the tender.

I he progress of any particulars portion of the work is unsatisfactory the Executive Engineer shall not withstanding that the General Progress is satisfactory in accordance with

clause 6 (a) be entitled to take action under the clause 6 (b) after giving contractor/contractors 10 days notice in writing and the contractor/contractors will have no claim for any loss sustained by them owing to such action.

b) To employ another Agency for executing the job or labour paid by the company and to supply materials to carry out the work or any part of the work debiting the contractor/contractors with the cost involved in engaging another agency or the cost of the labour and the materials prices (or the amount of which cost and price certificate of the Executive Engineer shall be final and conclusive against the contractors) is the case may be and crediting them with the contractor the certificate of the Executive Engineer as to the value of the work done shall be final and conclusive against the contractor/contractors.

7. **Termination of contract.**

The contract may be rescinded and the security deposit and other dues of his.

The contract the certificate of Executive Engineer as to the value of the work done shall be final and conclusive against the contractor /contractors .

7.a). **Termination of contract.**

The contract may be rescinded and the security deposit and other dues this work or any work done under the Company may be forfeited and brought and the absolute satisfactority or is not likely to disposal of the company if in the opinion of the company (i) progress comply be completed within the stipulated time or (ii) if the contractor/contractors with the terms and conditions (iii) if it is found the irregularities mentioned under clause 2 (xi) above have been committed.

On receipt of notice of termination of contract the contractor/contractors would been titled to payment for work actually done exception in case of conditions (iii) above and the amount to be paid will be decided by the company in the light of clause 6 (a) and (b) above.

8. **Adjustment of the due .**

If any sum found due form & payable to company by the contractor/contractors in connection with any other contract/contracts the company shall have right and liberty to adjust the same out of the dues under other contracts.

9. In respect of interpretation of any clause of item specification herein incorporated the interpretion of the Add CE (C) HQ will be final and bind in.

11. Every tenderer will be required to produce particulars of Registration Licence of the competent authority under the contract Labour (Regulation & Abolition) Act. 1970.

12. The contractor/contractors shall during the currency other contract employ apprentices for specified period as may be required in writing by the Engineer in charge. The contractor/contractors shall train them as required under the apprentices Act, 1961 and shall be responsible for all the obligations of the employer under the said Act including the liability payment to apprentices as required under the S/C.

Bill of Quantity for the Work: Repairing the Qtr.No. 4D/7 at West Mudidih Colliery under Katras Area.IV

SL.NO	Description of Items	Unit	Quantity	Rate ₹	Amount ₹
1.	25mm thick C.C. floor (1:2:4)	Sqm	36.13	207.69	7503.83
2.	12 mm cement plaster of mix : 1:6 (1 cement: 6 fine sand)	sqm	25.00	112.50	2812.50
3.	White washing with lime to give an even shade : Old work (two or more coats)	sqm	144.00	7.05	1015.20
4.	Colour washing two and more coats	sqm	70.00	9.66	676.20
5.	Painting with synthetic enamel paint of approved brand and manufacture of required colour to give an even shade : One or more coats on old work.	sqm	35.00	35.20	1232.00
6.	Brick work (1:6) in F&P	cum	1.00	3058.35	3058.35
7.	12 mm cement plaster finished with a floating coat of neat cement of mix : 1:4 (1 cement: 4 fine sand)	sqm	10.00	153.45	1534.50
8.	6 mm cement plaster of mix : 1:3 (1 cement: 3 fine sand)	sqm	5.00	101.00	505.00
				Total ₹	**18,337.58**

Synopsis :-

I/ We Quote ..... % (.....) Above/ Below/ At Par the Estimated Cost of the Work. The Quoted Amount is Rs. .....(Rupees in words .....).

Service Tax Declaration by the tenderer:-(Please fill wherever applicable)

I hereby declare that, I am a.....(Small Service Provider/Body Corporate/ other than Body Corporate)
(Attach document for certification)

Signature of the Tenderer

Signature of the Officer
(Issuing Authority)

Format for Tender Uploading at www.tenders.gov.in

Organisation Name:	BHARAT COKING COAL LIMITED				
Organisation Type:	Public sector Undertakings	Ministry		Ministry of Coal	
Tender Title(*):	**Repairing the Qtr.No. 4D/7 at West Mudidih Colliery under Katras Area.IV**				
Tender Ref.No(*):	Ref. No. BCCL/GM/IV/Civil/Quotation /16-17/7692 Dated:**13.02.2017**				
Product Category(*):	Construction Work				
Sub-Category:	Repairing & maintenance work				
Tender Value (INR if not mentioned) (*):	₹18,337.58/-	EMD:	₹200/-	Document Cost:	nil/-
Tender Type(*):	Open Tender				
Type of Bidding(*):	Single Bid ☐ Two yes Three ☐ Fou ☐				
Location(*):	At **Repairing the Qtr.No. 4D/7 at West Mudidih Colliery under Katras Area.IV**				
First Announcement Date(*):	**13.02.17**				
Public Date on Portal:	Automatic from System	At:			
Last date of document collection(*):	**24/02/117**	Upto:		N.A	
Last Date of Submission(*):	**27/02/17**	Upto:		3.00 PM	
Opening Date(*):	**02/03/17**	At:		11.00 A.M	
Work Description(*):	**Repairing the Qtr.No. 4D/7 at West Mudidih Colliery under Katras Area.IV**				
Pre Qualification:	As per NIT.				
Pre meet Bid Date:					
Tender Document(#):	Yes				
Corrigendum Document(#):					
Bid Document(#):					
Tech Document(#):					
Sector:	Coal				
State:	JHARKHAND				

Note: (*) * Indicates Mandatory Fields

(#) # Indicates that the file name should be given .it should match with the file name sent by email.

This is to confirm the softcopy of tender documents has been forwarded to EDP[dept through email edp@bccl.gov.in

Signature of Tendering Authority

BHARAT COKING COAL LIMITED
(A Subsidiary of Coal India Ltd.)
Office of the General Manager, Katras Area IV
P.O. Sijua, Dist. Dhanbad (Jharkhand)

PART-I

(TO BE SUBMITTED IN SEPARATE ENVELOP)

1. Name of work : **Repairing the Qtr.No. 4D/7 at West Mudidih Colliery under Katras Area.IV**
2. Name of Contractor :
   Address :
   Contact No. (Tel./Mob.) :

3. N.I.T. Reference : . BCCL/GM/IV/Civil/Quotation /16-17/7692 Dated:**13.02.2017**

4. Date of Receipt of tender: **From 10.00A.M. to 3.00 P.M. on 27.02.2017**

5. Date of opening of Tender: **At 11.00 A.M. on 02.03.2017**

6. Details of E.M.D.: No. Date:

7. Money receipt No.
   (For issue of Tender Paper): No. Date:

8. Documents issued to tenderers:
   (i) Tender Notice
   (ii) Tender Document

SIGNATURE OF ISSUING OFFICER

BHARAT COKING COAL LIMITED
(A Subsidiary of Coal India Ltd.)
Office of the General Manager, Katras Area IV
P.O. Sijua, Dist. Dhanbad (Jharkhand)

PART – II (PRICE BID)

(TO BE SUBMITTED IN SEPARATE ENVELOP)

1) Name of the work	: **Repairing the Qtr.No. 4D/7 at West Mudidih Colliery under Katras Area.IV**
2)Name of Contractor	:
Address	:
3) N.I.T Reference	: BCCL/GM/IV/Civil/Quotation /16-17/7692
	Dated: 13.02.2017
4) Date of Receipt of Tender	: **From 10.00A.M. to 3.00 P.M. on 27.02.2017**
5) Date of opening of Part –II	: To Be Communicated later
6) Documents issued To Tenderers	: Bill of Quantity

SIGNATURE OF ISSUING OFFICER