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BHARAT COKING COAL LIMITED
(A Subsidiary of Coal India Limited )

KOYLA BHAWAN, DHANBAD

TENDER DOCUMENT

PART — 1

Contains 47 marked pages

NAME & PLACE OF WORK- TRANSPORTATION OF COAL FROM DIFFERENT SOURCES
TO DIFFERENT DESTINATIONS INCLUDING ALLIED
JOBS WITH REPAIR & MAINTENANCE OF FEEDER
BREAKERS AT SIJUA AREA OF BCCL

NIT NO - BCCL/ CMC/ F- NIT / SIJUA/2010/998 DATE 06.07.2010
Estimated Cost - As per NIT

Date & time of submission of Tenders . - As per NIT

Date & Time opening Of tender (Part-1) - As per NIT

Name & address of the Tenderer to whom issued. .........ooooiieiiii i

Date of issue. -

Cost of Tender Document
( non-refundable)
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Ref of Cost of Tender Document -

Signature of the Official
Issuing Tender Document



fﬁ BHARAT COKING COAL LIMITED
S (A SUBSIDIARY OF COAL INDIA LIMITED)
o f.? CONTRACT MANAGEMENT CELL
e Level -V, Koyla Bhawan, Dhanbad - 826005.
NIT No. BCCL/ CMC/ F- NIT / Sijua/2010/998 DATE 06.07.2010

NOTICE INVITING TENDER

Sealed tenders are invited from reputed and experienced transport contractors for
transportation of coal by tipping trucks for the under mentioned work(s):

. Cost of
Name of work Quantity ES\EZ?L?;EOI Tender EMD F\’/Z ?i:)kd
document

Transportation of coal from |57,50,000Te Rs Rs 5000/- |Rs 7,78,200/- 36
different sources to different 23,34,48,000/- | (Non refun- Months
destinations including allied jobs dable)
with repair & maintenance of
Feeder Breakers at Sijua Area
of BCCL

1. Eliqgibility Criteria

(@) The bidder must have in its name experience of having successfully executed works of similar
nature (such as transportation/removal of coal/overburden/shale/extraneous materials/sand etc)
valuing 65% of the annualised value of the work or the estimated value of work whichever is less,
put to tender, in any year during last 7(seven) years ending last day of month previous to the one in
which bid applications are invited.

Joint ventures are also acceptable. The requirement in respect of Joint Ventures is detailed in
tender document.

(b) The bidder must produce evidence of adequacy of a minimum working capital (either 20% of the
annualised value of the work or the estimated value of work whichever is less) for this contract. In
case of obtaining credit the certificate from scheduled Bank should be produced.

(c) The fleet requirement is indicated as below

- . Minimum Fleet to be owned
Description Total Fleet requirement by bidder (*)
Tipper (Nos / Capacity) 36 Nos/ 360 Te 8 Nos /80 Te
Pay Loader (Nos / Capacity) 7 Nos 2.5 cum each 2 No 2.5 cum each

(*) The minimum fleet requirement to be owned by bidder indicated for the respective works are
out of the total fleet requirement for the entire work. Balance fleet requirement can either be
owned or hired by the bidder.

The bidder is required to give an undertaking in the form of an affidavit in the prescribed
format to deploy matching equipments/tippers/pay loaders as per NIT either owned or
hired.
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2. Earnest Money

Earnest Money/ Bid Security of Rs 7,78,200/- (Rs Seven lakhs seventy eight thousand two
hundred) is to be deposited in the form of irrevocable Bank Guarantee (from any Scheduled Bank
payable at its branches at Dhanbad/ Kolkata) with validity 28 (Twenty eight) days beyond the
validity of the Bid in the format given in the Bid Document. Certified Cheques and Demand
Drafts will also be acceptable as Earnest Money/ Bid Security drawn in favour of “Bharat Coking
Coal Limited” on any scheduled Bank payable at its branch at Dhanbad.

3. Availability of Tender Documents

a) Tender documents including terms and conditions of work, shall be available on any working
days in working time from 19.07.2010 to 06.08.2010 from the following places on payment of
cost of Tender Document either in cash or by Bank Draft drawn in favour of “Bharat Coking
Coal Limited” on any scheduled Bank payable at its branches at Dhanbad ,

I. Office of the General Manager (CMC), Level- V, Koyla Bhawan, Koyla Nagar, Dhanbad —
826005, Jharkhand.

Il. Office of the Chief Sales Manager, BCCL, Sales & Marketing Deptt., 6, Lyons Range, Kolkata —
700001.

b) Tender Documents can also be downloaded directly from the Web-site of BCCL at htpp://
bccl.cmpdi.co.in and such tenderers, while submitting their tenders will have to enclose a Bank
Draft towards cost of Tender Document along with their tenders in a separate envelope marked
“Cost of Tender Documents and the Undertaking” and not with Part- / EMD. The Bank Draft
from any Scheduled Bank should be drawn in favour of M/s.Bharat Coking Coal Limited,
payable at its branches at Dhanbad.

4. General Instructions for Submission of Tender

a) Tenderer is required to submit his offer in sealed covers giving reference to this Tender Notice
No. and date, containing offers in two parts- | & Il as specified in the tender documents. Part | &
Il should also be in sealed covers clearly super-scribing as part | & Il on the respective
envelopes giving reference to the serial number of the work and the work description for which
he is submitting his tender.

b) The company shall not be responsible for any delay/ difficulties / inaccessibility of the
downloading facility for any reason whatsoever. The downloading facility shall be available
during the period of sale of tender paper.

¢) The bidders, who will download the tender documents from the website of the company, will be
required to pay the cost of tender documents (application fee) by Bank Draft drawn in favour of
Bharat Coking Coal Limited on any scheduled Bank payable at its branch at Dhanbad at the
time of submission of tenders.

d) The bidders will be required to submit an undertaking that they will accept the tender documents
as available in the website and their tender shall be rejected if any tampering in the tender
document is found to be done at the time of opening of tender.

e) The bank draft towards the cost of tender documents (application fee) and the undertaking of
the tenderer (as stated above) shall be submitted in a separate envelope marked “Cost of
Tender Documents and the Undertaking” and not with Part-I / EMD.

f) In case of any discrepancy between the tender documents downloaded from website and the
master copy available in the office, the latter shall prevail and will be binding on the tenderers.
No claim on this account will be entertained.

g) For detailed information and items of work, please see Tender Document on our website or
contact Office of the General Manager (CMC), BCCL, Level-V, Koyla Bhawan, Koyla Nagar,
Dhanbad — 826005.
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5. Validity Period of Offer

The rates offered in Part Il should be valid for 120 days from the date of submission of Part | of the
tender.

Part 1l envelopes will be opened only in respect of such tenderers as are found valid after scrutiny
of part I.

6. Receipt of Tenders

Tenders will be received in sealed covers up to 15.30 hours on 16.08.2010 at the following offices: -
0] Office of the General Manager (CMC), Level- V, Koyla Bhawan, Koyla Nagar, Dhanbad —
826005, Jharkhand.
(i) Office of the Chief Sales Manager, BCCL, Sales & Marketing Deptt., 6, Lyons Range,
Kolkata — 700001.
Sealed Tenders/Bids have to be submitted by the tenderers in four envelopes duly sealed separately
and put in one outer cover envelope duly sealed with. The covers should be super scribed as
1. Cost of Tender Document and undertaking ( incase tender is downloaded from website)
2. Earnest Money/Bid Security Deposit
3. Techno-commercial Bid ( Part-1)
4. Price Bid (Part-11)

All the envelopes including top cover envelope should be super scribed with name of work, NIT No., full
name, address and telephone nos of the tenderer.

After opening main cover the envelope containing cost of Tender Document & envelope containing
Earnest Money will be opened first and if found in order in all respect as per requirement of NIT then
only the Techno-Commercial Bid (Part —I ) of the tender will be opened otherwise tender will be

rejected without opening Part - I.

7. Opening of Tenders

Tenders will be opened at 16.00 hours on 17.08.2010 at the office of the General Manager,
Contract Management Cell, Level-V, Koyla Bhawan, Koyla Nagar, Dhanbad — 826005.

The company is not under any obligation to accept the lowest tender/tenders and reserves the right

to reject any or all the tenders without assigning any reason whatsoever, and also to distribute the
work and allot the work/works to more than one tenderer, at its sole discretion.
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8. Integrity Pact

The bidders are required to sign the “Integrity Pact” as per format given in the tender
document Part-I. Name and Address of Independent External Monitor is as follows;

Justice Ashok kumar Chakraborty (Retd), BB-69, Sector |, Salt Lake , Kolkata-700064

OUR AIM — QUALITY COAL TO CONSUMERS

-sd-
General Manager (CMC)

DISTRIBUTION:

Justice Ashok kumar Chakraborty (Retd), BB-69, Sector I, Salt Lake , Kolkata-700064
GM(System) — With a request to upload this NIT and Tender document in company’s website in
full. The downloading facilities of NIT and Tender document should be available during

sale period.

PRO- with a request to publish abridged NIT as enclosed in Local as well as National dailies as per
norms of the Company and also arrange to send the paper clippings to GM (CMC).

Inspector, CISF- with a request to deploy security personnel at the office of GM (CMC), Level-V, Koyla
Bhawan on receipt date of tender from 9.30 A.M to 5.00 P.M and on opening date of tenders
from 3.00 P.M till end of the meeting.

Cc: D (T) OP/D (T) P&P/D (F)/D (P)/ICVO.

CC: CGM (Cordn)/GM (Finance)/CGM (S&M)/GM (Excvn)/ GM (IE) / GM(System)

Cc:  Sr.ES to CMD for kind information of CMD.

Cc:  GM (Admn) with a request to display this NIT in Koyla Bhawan Notice Boards.

Cc: All CGMs/GMs in the Areas including Washery Zones for wide circulation through

display in the Notice Boards.

Cc: Chief Sales Manager, Sales & Marketing Dept, BCCL, 6,Lyons Range, Kolkata — for
necessary action.

Cc: CGM (Production), CIL, Kolkata.

Cc:  General Manager (Contract Management Cell), ECL/WCL/CCL/SECL/ NCL/MCL.- for wide
publicity.

-sd-
General Manager

Contract Management Cell
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ADDENDUM

The following clause shall appear —

Under clause 11 of General Terms and Conditions pertaining to Responsibilities of the contractor as last para
of sub clause — iii

11

The contractor/ contractors shall at all times ensure that all dumpers / tippers engaged in mining
related activity are provided/fitted (i) Full cabin canopy,(ii) tail lamp guard Kkit,(iii) propeller shaft
guard, (iv)blind spot mirror, (v) body locking device, (vi)reflex reflector on body, (vii)seat belt
reminder, (vii)limiting speed device, (ix)audio-visual alarm during reverse gear with flasher,
(x)provision of two brakes, (xi)exhaust / retard brake, (xii)body lifting position locking arrangement
and (xiii)semi automatic fire suppression system in addition to other safety features.

The contractual agency shall comply with all safety aspects and different statutes of DGMS
regarding safety of men and equipment . In case the executing authority finds any deviations, such
vehicles / equipments should be stopped forthwith and and alternative vehicle / equipments are to
be deployed by the executing contractor immediately.

Under a new clause - 14 of General Terms & Conditions

14 (i)

Contractor shall ensure training as per vocational training rule in the companies training center and
the concern trainee will be entitled for receiving stipend as per VTC rule.

The cost of “stipend “paid during the training period shall be factored into while
quoting the price bid.

To extend the facility to impart VTC training to contractor’s workers before they are deployed in the
mine.

Training card shall be issued on completion of said training.

It should be made mandatory on the contractor that only training card holder is allowed to work in
the mine where outsourcing work is being carried out.

Regular checking will be carried out by Area safety Officer to ensure that only training card holder
is allowed to work.

Under clause- 6 of Special Terms and Conditions for transport contract respectively

6.01

The lead distance slab in transportation of coal/sand/OB should be within a particular distance slab
if the distance measurement falls within that slab and if any extra distance is beyond a particular
distance slab it should be considered for the next slab i.e. if distance is within and up to 1 Km it
should be in distance slab of 0-1 Km and if it is more than 1 Km and within & up to 2 Km it should
be considered in 1-2 Km slab and so on and the rates/ payment should made accordingly.

If the actual measured distance in a particular slab falls within +100 metres from upper limit of that
slab then it should be measured thrice by the standing distance measurement committee and
lowest of three measurement would be taken as actual distance. Then it will be verified by a check
measurement committee at Headquarter level duly constituted by Director (Technical) Operation.
The observation of the check measurement committee will be taken as final and binding.
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Under clause- 31 of Special Terms and Conditions for transport contract

31.04 The payment of wages to the contract workers should be made strictly through bank cheques,
incase of contract for a period of more than six months.

Under a new clause — 38.0 of Special Terms & Conditions

38.0 Area Management at the risk & cost of the contractor will compensate any failure on account of
transportation of coal on day-to-day basis by engaging any other available resources including
ESM Transport Company.

38.01 Area Management will have the flexibility of diverting the fleet as per need to augment the

production & dispatch programme as & when require.

Existing clause related to FLEET REQUIREMENT, PERFORMANCE SECURITY & TOTAL OF
PERFORMANCE SECURITY AND RETENTION MONEY wherever occurs in the tender document is
hereby modified as follows -

If the contract period of the work is more than or equal to 1 yr, the annualized quantity of work put to
tender and if the contract period of the work is less than 1 yr, the estimated quantity of the work put to
tender will be used for asserting the criteria to qualify for award of the contract with respect to Fleet
Requirement as given in “Instructions to the Bidders” or anywhere occurs in the tender document or NIT of the
work. .

1. Performance Security will be 5% of annualized value of contract amount if the contract period is
more than or equal to 1 yr. The Performance Security will be 5% of awarded value of the
contract if the contract period is less than 1 yr.

2. Retention Money should be deducted at 5% from running bills. Total of Performance Security and
Retention Money should not exceed 10% of annualized value of contract amount if the
contract period is more than or equal to 1 yr or lesser sum indicated in the bid document. The
total of performance security and Retention Money should not exceed 10% of awarded value of
contract amount if the contract period is less than 1 yr or lesser sum indicated in the bid
document.

00000
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13.

14.
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SCOPE OF WORK FOR REPAIR & MAINTENANCE OF FEEDER BREAKER

The plant is to operate round the clock for 365 days in one year. The contractor shall provide manpower
including the supervisors and other technically skilled and unskilled labour for all the three shifts or as
required for maintenance of the plant comprising of feeder breakers, belt conveyor, truck loading hoppers
and other accessories to ensure effective running of the plant.

Consumables like electrodes, gas etc. along with electrical welding / gas set for carrying out regular repairs
of plant shall be provided by the contractor.

The scope includes supply of grease and lubricants as required for topping up of various equipment and
replacement of complete lubricants whenever required by the contractor.

The supply of all type of fasteners, gaskets and packing materials as required for the plant and equipment
shall be in the “Scope of Work” of the contractor.

Contractor shall provide water spraying arrangement as per the norms of The Pollution Control at his own
cost.

Contractor shall provide manpower for segregation / removing of stone from the hopper of Feeder Breaker
if any.

Contractor shall provide and maintain sufficient number of fire extinguisher. Contractor shall provide and
maintain effective fire fighting arrangements.

In case of breakdown of any equipment in the system this will be immediately attended to by the contractor
for necessary rectification to bring it to normal operation in the shortest possible time. The contractor will
make necessary arrangement for providing supervisory services by themselves and if necessary by the
original equipment/system manufacturer's service engineer at their cost.

All tools, tackles and appliances for plant maintenance including those required for dismantling, shifting,
hoisting, lowering, fitting etc shall be provided by the contractor.

Cleaning of the entire plant including all roads, drainage, plantation etc. will be in the scope of the
contractor.

All statutory requirements are to be fulfilled by the contractor including labour license, rules and regulation
of DGMS and other statutory authorities including those of State Govt., Central Govt, and BCCL.

Supply of all safety appliances required for the working personnel shall be in the scope of the contractor.

Contractor shall depute only competent supervisors, who are experienced and skilled in their respective
fields to execute and supervise the work.

Skilled, semiskilled and unskilled labour as is necessary for the proper and timely repair & maintenance
and upkeep the plant should be deployed by the contractor.
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15.

16.

17.

18.

19.

20.

21.

22.

23.

The Contractor shall maintain at his own cost all security arrangement for protection of the Plant including
places where maintenance is being carried out.

The contractor shall ensure insurance of all personnel engaged by him for any accident during operation
and maintenance of the plant.

The Electricity/Power Supply required for repair and maintenance of the plant will be supplied free of cost
by the BCCL to the contractor.

The tenderer shall ensure that the persons deployed by them for the maintenance of the equipments
comply with the Mines Act and any other Law for the time being in force.

The contractor shall repair and maintain the plant in totality throughout the entire contract period. The
contractor shall provide sufficient manpower skilled and unskilled to maintain the plant at a level to meet
system operating criteria.

The contractor shall perform all necessary work related to repair and maintaining the project in accordance
with the recommended operation and maintenance procedure of equipment manufacturer.

To improve the service back-up the contractor shall establish a 24 hourly contact point at Dhanbad by
posting competent Engineer with all essential float units and spare parts. He will also keep effective liaison
with BCCL'’s engineer. This arrangement shall be apart from the site Engineers to be placed at Areas as
may be required.

The contractor must ensure maintenance of sufficient stock of readily consumable items and spares
required for the plant.

This will be the contractor’s responsibility to ensure that personnel engaged by him for maintenance / repair
of the plant posses requisite statutory certificates.

PENALTY CLAUSE FOR FEEDER BREAKER

There should be a bound page register maintained at each Feeder Breaker site  having all vital details viz.
total coal crushed, operation hours, maintenance hours etc. for calculation of penalty

Penalty deduction will be calculated on monthly basis for individual Feeder Breaker.

For Coal crushing below 1500 te/day per feeder breaker, a penalty of Rs 0.50 per ton will be deducted
from bills subject to the maximum 10% of the contract value for repair & maintenance of feeder breakers.

If Coal crushing falls below 1500 te/day per feeder breaker and there is no fault of contractor then it
should be certified by colliery engineer, Project officer/ Engr. In charge and accepted by CGM/GM of
Area for non deduction of penalty.

Coal is to be crushed below 100 mm size. In case of any complaint for oversize coal, for which deduction
has been made by the consumer, the same amount will be deducted from the contractor’s bill.
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INSTRUCTIONS TO BIDDERS

SCOPE OF TENDERER

1.1

1.2.

The Bharat Coking Coal Limimted (referred to as Employer in these documents) invites bids for the
works as mentioned in the Notice Inviting Tenders (NIT). The tenderers should submit tenders for any or
all of the works mentioned in the NIT.

The successful Bidder will be expected to complete the Works by the Intended Completion Date
specified in the tender document.

ELIGIBLE TENDERERS

2.1

2.2
2.3

2.4

2.5

The Invitation for Bids is open to all Bidders eligible to participate as per qualifying criteria laid down
separately hereinafter.

All bidders shall provide in their bid Forms of Bid and Qualification Information.

Joint Venture: Two or three companies/ contractors may jointly undertake contract/contracts. Each entity
will be jointly responsible for completing the task as per the contract.

The Company reserves its right to allow Public Enterprises purchase preference facility as admissible
under prevailing policy.

Prior permission is required to be taken from the principal employer for engagement of sub-contractors in
transportation contracts

QUALIFICATION OF THE TENDERER

3.1

3.2

In the event that prequalification of potential bidders has been undertaken, only Bids from pre-qualified
bidders will be considered for award of Contract. These qualified bidders should submit with their Bids
any information updating their original prequalification applications or, alternatively, confirm in their Bids
that the originally submitted prequalification information remains essentially correct as of the date of Bid
submission. The update or confirmation should be provided in the bid.

If the employer has not undertaken pre-qualification of potential bidders, all bidders shall include the
following information and documents with their bids (copies of all documentary evidences are to be duly
authenticated by the tenderers/ constituted attorney of the tenderer with full signature and seal. All
signed declarations are to be made in the tenderer’s letter head.) :

a. Copies of original documents defining the constitution or legal status, place of registration, and principal place
of business; written power of attorney of signatory of the Bid to commit the Bidder.

b. Experience of having successfully executed similar works during last seven years.

c. Experience in works of similar nature and size for each of the last seven years, and details of work under way
or contractually committed; and the name and address of clients who may be contacted for further information
on those contracts;

d. Major items of loading/unloading/transportation equipment proposed to carry out the Contract;

e. Evidence of adequacy of a minimum working capital (either 20% of the annualized value of the work or the
estimate value of the work whichever is less) for this contract. In case of obtaining credit, the certificate from
scheduled Bank should be produced.

f. Authority to seek references from the Bidder's bankers;

g. Proposals for subcontracting components of the Works amounting to more than 10 percent of the Contract
Price ;

h  Permanent Income Tax Account No.(PAN) ;

j  Two or three companies/contractors participating in the bid as Joint Venture should submit Firm-wise
participation details, Banker's name, execution of work with details of contribution of each and all other
relevant details.

Note: The intending tenderer will have to submit a declaration in support of the authenticity of the
credential submitted by them along with the tender in the form of an affidavit as per the format
provided in the bid document.]
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3.3 To qualify for award of the contract -

(@) The bidder must have in its name experience of having successfully executed works of similar
nature (such as transportation/removal of coal/overburden/shale/extraneous materials/sand etc)
valuing 65% of the annualised value of the work or the estimated value of work whichever is less,
put to tender, in any year during last 7(seven) years ending last day of month previous to the one in
which bid applications are invited.

For substantiating past experience, the bidders should submit the work orders, certificate of actual
works already executed and TDS certificates.

(b) The bidder must produce evidence of adequacy of a minimum working capital (either 20% of the
annualised value of the work or the estimated value of work whichever is less) for this contract. In
case of obtaining credit the certificate from scheduled Bank should be produced.

(c) The bidder is required to give an undertaking in the form of an affidavit in the prescribed format to
deploy matching equipments/tippers/pay loaders as per NIT either owned or hired.

3.4 Sub contractors experience and resources will not be taken into account in determining the Bidders'
compliance with qualifying criteria.

3.5 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they
have:

a. Made misleading or false representations in the forms, statements and attachments submitted in
proof of the qualification requirements; and/or

b. deleted.

Notes : I) The qualification criteria shown above are to be considered as a standard for normal works.

ONE BID PER BIDDER

4.1 Each Bidder shall submit only one Bid, either individually, or as a partner in a partnership firm or a
partner in a joint venture or a public limited firm. A Bidder who submits or participates in more than one
Bid (other than as a subcontractor or in cases of alternatives that have been permitted or requested) will
cause all the proposals with the Bidder's participation to be disqualified.

COST OF BIDDING
5.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the
Employer will in no case be responsible or liable for those costs.

SITE VISIT

6.1 The Bidder, at the Bidder's own responsibility, cost and risk, is encouraged to visit and examine the Site of
Works and its surroundings and obtain all information that may be necessary for preparing the Bid and
entering into a contract for construction of the Works. The costs of visiting the Site shall be at the Bidder's
own expense.

6.2 It shall be deemed that the tenderer has visited the site/area and got fully acquainted with the working
conditions and other prevalent conditions and fluctuations thereto whether he actually visits the site/area
or not and has taken all the factors into account while quoting his rates.

CONTENT OF BIDDING DOCUMENTS
7.1  The set of bidding documents comprises the documents listed in the table below and addenda issued in
accordance with Clause 9:
Notice Inviting Tender
Section 1  Instructions to Bidders;
Section2  Forms of Bid and Qualification Information;
Section 3 Conditions of Contract;
Section4  Forms of Securities and form of Article of Agreement.
Section5  Scope of work/Bill of Quantities;
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8. CLARIFICATION OF BIDDING DOCUMENTS

8.1

8.2

A prospective Bidder requiring any clarification of the bidding documents may notify the Employer in
writing at the Employer's address indicated in the Notice Inviting Tender. The Employer will respond to
any request for clarification received earlier than 15 days prior to the deadline for the submission of Bids.
Copies of the Employer's response will be forwarded to all purchasers of the bidding documents,
including a description of the inquiry but without identifying its source.

Pre-bid meeting: A pre-bid meeting may be held (if the subsidiary company feels it necessary)
(o] ate..von hrs at the office of.......to clarify the issues and to answer questions on any
matter that may be raised at that stage.

9. AMENDMENT OF BIDDING DOCUMENTS

9.1 Before the deadline for submission of Bids, the Employer may modify the bidding documents by issuing
addenda.

9.2  Any addendum thus issued shall be part of the bidding documents and shall be communicated in writing
or by cable to all purchasers of the bidding documents. Prospective Bidders shall acknowledge receipt of
each addendum by cable to the Employer.

9.3 To give prospective Bidders reasonable time in which to take an addendum into account in preparing
their Bids, the Employer shall extend, as necessary, the deadline for submission of Bids, in accordance
with Sub-clause 18.2 below.

10. LANGUAGE OF BID
10.1 All documents relating to the Bid shall be in the English language.
10.2 deleted
11. DOCUMENTS COMPRISING THE BID
11.1 a. The Bid, comprising of following, will be submitted by the bidder as follows :
1 Cost of Tender Document (incase tender is downloaded from website)
2 Earnest Money/Bid Security Deposit
3 Techno-commercial Bid ( Part-). Part | of the bid to be submitted in inner sealed envelope
comprising of
I.  Letter of the bidder submitting the bid in the form as stipulated in ‘Contractor's bid' of the bid
document

ii.  Qualification information as indicated in the bid document and Documents as required in
accordance with stipulations of the bid document and any other materials required to be
completed and submitted by bidder in accordance with these instructions.

ii. ~ The original bid document issued to the bidder /downloaded from website duly signed by
authorised signatory of the bidder on all pages as proof of accepting the conditions of
contract (excluding the price bid).

4 Price Bid (Part-Il)
b. Part Il of the bid to be submitted in the inner sealed envelope comprising of Priced Bill of Quantities.
c. Allthe inner sealed envelopes will then be placed in one outer envelope, sealed and marked properly
as per Clause 17 and submitted to the Employer at its address before the deadline for submission of
the bid as described in Clause 18.
12. BID PRICES

12.1 The Bidders shall offer for the whole Works as described in Sub-Clause 1.1, based on the priced Bill of

Quantities submitted by the Bidder, however, the Employer reserves the right to allot part of the work at
their discretion and no claims, whatsoever, shall be entertained in this regard.

12.2 The Bidder shall fill-in rates and prices for all items of the Works described in the Bill of Quantities.

Corrections, if any, shall be made by crossing out, initialing, dating and rewriting.
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14.

15.

16.

12.3
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All duties, taxes and other levies payable by the contractor under the contract or by any other clause as
applicable on the last date of submission of tender, shall be included in the rates, prices and the total Bid
Price submitted by the Bidder. All incidentals, overheads etc. as may be attendant upon execution and
completion of works shall also be included in the rates, prices and the Bid price submitted by the Bidder.
However, such duties, taxes, levies etc which is notified after the last date of submission of tender
and/or any increase over the rate existing on the last date of submission of tender shall be reimbursed
by the company on production of documentary evidence in support of payment actually made to the
concerned authorities.

Similarly, if there is any decrease in such duties, taxes and levies the same shall become recoverable
from the contractor. Details of such duties, taxes and other levies along with rates shall be declared by
the bidders in their price bid.

The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall not be
subject to variations on any account except to the extent variations allowed as per the conditions of the
contract of the bidding document.

CURRENCIES OF BID AND PAYMENT

13.1

The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees.

BID VALIDITY

141

14.2

Bid shall remain valid for a period not less than four calendar months after the deadline for bid
submission specified in Clause 18. A bid valid for a shorter period shall be rejected by the Employer .

In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that the bidders
may extend the period of validity for a specified additional period. The request and the bidder's responses shall be
made in writing. A bidder may refuse the request without forfeiting his bid security. A bidder agreeing to the
request will not be required or permitted to modify his bid but will be required to extend the validity of his bid
security for a period of the extension, and in compliance with Clause 15 in all respects.

BID SECURITY/EARNEST MONEY DEPOSIT

15.1

15.2.

15.3

15.4

15.5

The bidder shall furnish, as part of his bid, a Bid Security/Earnest Money in the amount as shown in NIT for this
particular work. Bid Security/EMD will be required to be deposited in the form of irrevocable Bank Guarantee
(from Scheduled Bank/ Branch acceptable to the owner) with validity 28 days beyond the validity of the Bid in the
format given in the Bid Document. Certified Cheques and Demand Drafts will also be acceptable as Bid Security/
Earnest Money drawn in favour of Bharat Coking Coal Ltd. on any Scheduled Bank payable at its branch at
Dhanbad.
Any Bid not accompanied by an acceptable Bid Security/ /EMD shall be rejected by the Employer as non-
responsive.
The Bid Security/ /EMD of the unsuccessful bidder shall become refundable. The unsuccessful bidder for this
purpose means the bidder who have not qualified for opening of Part-Il (Price Bid) and those who have not
emerged as L-I tenderer after opening of Price Bid.
The Bid Security/ /EMD of the successful Bidder will be discharged when the Bidder has signed the Agreement
and furnished the required Performance Security/Security Deposit.
The Bid Security/Earnest Money may be forfeited:
a. if the Bidder withdraws the Bid after Bid opening during the period of Bid validity; or
b. in the case of a successful Bidder, if the Bidder fails within the specified time limit to:
(i) signthe Agreement; or
(ii) furnish the required Performance Security/ Security Deposit.
c. if the bidder does not accept the correction of the bid price pursuant to clause 25 of ITB.

15.6 The Bid Security/ EMD deposited with the Employer will not carry any interest.

FORMAT AND SIGNING OF BID

16.1

16.2

The Bidder shall prepare the bidding documents comprising the Bid as described in Clause 11 of these
instructions to Bidders.

All documents of the Bid shall be typed or written in indelible ink and shall be signed by a person or persons duly
authorised to sign on behalf of the Bidder, pursuant to Sub-Clauses 3.3(a). All pages of the Bid document shall be
initialled by the person or persons signing the Bid.
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16.3 The Bid shall contain no alterations, or additions, except those to comply with instructions issued by the Employer,
or as necessary to correct errors made by the Bidder, in which case such corrections shall be initialled by the
person or persons signing the Bid. Erasing or overwriting in the bid document may disqualify the bidder.

17. SEALING AND MARKING OF BIDS

18.

19.

20.

17.1 Sealed Tenders/Bids have to be submitted by the tenderers in four envelopes duly sealed separately

and put in one cover envelope duly sealed with. The covers should be super scribed as

1. Cost of Tender Document ( incase tender is downloaded from website)

2. Earnest Money/Bid Security Deposit

3. Techno-commercial Bid ( Part-I)

4. Price Bid (Part-Il)
All the envelopes including top cover envelope should be super scribed with name of work, NIT No., full
name, postal address and telephone nos of the tenderer.

After opening main cover the envelope containing cost of Tender Document & envelope containing
Earnest Money will be opened first and if found in order in all respect as per requirement of NIT then
only the Techno-Commercial Bid (Part —I ) of the tender will be opened otherwise tender will be rejected
without opening Part - I. Outer Sealed envelope will be marked as " Bidding Documents for

17.2 The inner envelopes placed in outer envelopes shall :
a. be addressed to the Employer at the following address:
Chief General Manager (CMC) BCCL
Level V,Koyla Bhawan,Dhanbad 826 005.

And
b. inner and outer envelopes will bear the following additional identification:
Bid for
Bid Reference No.
DO NOT OPEN BEFORE HRS IST on

17.3 In addition to the identification required in Sub-Clause 17.2 the inner and outer envelopes shall indicate
the name and address of the Bidder.

17.4 If the outer envelope is not sealed and marked as above, the Employer will assume no responsibility for
the misplacement or premature opening of the Bid.

DEADLINE FOR SUBMISSION OF BIDS
18.1 Bids shall be delivered to the Employer at the address specified above no later than Hrs on
( AS PER NIT ) In the event of the specified date for the submission of bids being declared a
holiday for the Employer, the Bids will be received upto the appointed time on the next working day.
18.2 The Employer may extend the deadline for submission of Bids by issuing an amendment in accordance
with Clause 9, in which case all rights and obligations of the Employer and the Bidders previously
subject to the original deadline will then be subject to the new deadline.

LATE BIDS
19.1 Any Bid received by the Employer after the deadline prescribed in Clause 18 due to any reason
whatsoever will not be accepted.

MODIFICATION AND WITHDRAWAL OF BIDS

20.1 Bidders may modify or withdraw their Bids by giving notice in writing before the deadline prescribed in
Clause 18 in case the bidder has submitted the bid well before the deadline.

20.2 Each Bidder's modification or withdrawal notice shall be prepared, sealed, marked and delivered in
accordance with the provisions of Clause 11, 16, 17 and 18, with the outer and inner envelopes
additionally marked "MODIFICATION" or "WITHDRAWAL" ,as appropriate.

20.3 No Bid may be modified after the deadline for submission of Bids.
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20.4 Withdrawal of a Bid between the deadline for submission of Bids and the expiration of the period of Bid
validity specified in the Bidding Data or as extended pursuant to Sub-Clause 14.2 may result in the
forfeiture of the Bid Security pursuant to Clause 15.

BID OPENING

21.1 After opening of outer envelope of the bids, in the presence of the bidders or their representatives, who
choose to attend at the time and in the place specified in clause 18, the employer will first open (1)
envelope containing cost of Tender document and undertaking (in case tender document is downloaded
from website) and (2) Envelope containing Earnest Money. If these are found to be in order, as per
requirement of NIT, then only the techno-commercial bid (Part-1) of the tender including modification
made pursuant to clause 20, shall be opened. Otherwise the tender will be rejected without opening
part-l. In the event of the specified date of bid opening being declared a Holiday for the employer, the
bids will be opened at the appointed time and location on the next working day

21.2 The Part-l of the bids of the bidders, which are substantially responsive and conforms to the terms and
condition, will be opened after evaluation of Part | offer and notified to the Bidders who fuffill the requisite
qualifying criteria laid down in the bidding document. In the event of the specified date of Bid opening
being declared a holiday for the Employer, the Bids will be opened at the appointed time and location on
the next working day.

21.3 Envelopes marked "WITHDRAWAL" shall be opened and read out first. Bids for which an acceptable
notice of withdrawal has been submitted pursuant to Clause 20 shall not be opened.

21.4 The Bidders' names, the Bid Prices, the total amount of each Bid and any discounts, Bid modifications
and withdrawals, the presence or absence of Bid Security, and such other details as the Employer may
consider appropriate, will be announced by the Employer at the opening.

PROCESS TO BE CONFIDENTIAL

22.1 Information relating to the examination, clarification, evaluation and comparison of Bids and recommen-
dations for the award of a contract shall not be disclosed to Bidders or any other persons not officially
concerned with such process until the award to the successful Bidder has been announced. Any effort
by a Bidder to influence the Employer's processing of Bids or award decisions may result in the
rejection of his Bid.

CLARIFICATION OF BIDS

23.1 To assist in the examination, evaluation, and comparison of Bids, the Employer may, at the Employer's
discretion, ask any Bidder for clarification of the Bidder's Bid, including breakdowns of unit rates. The
request for clarification and the response shall be in writing.

EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS
24.1 Prior to the detailed evaluation of Bids, the Employer will determine whether each Bid:
a. meets the eligibility criteria defined in Clause 3;
b. has been properly signed;
c. is accompanied by the required securities; and
d. is substantially responsive to the requirements of the Bidding documents.

24.2 A substantially responsive Bid is one which conforms to all the terms, conditions, and specifications of
the Bidding documents without material deviation or reservation. A material deviation or reservation is
one :

a. which affects in any substantial way the scope, quality, or performance of the works;

b. which limits in any substantial way, inconsistent with the Bidding documents, the Employer's
rights or the Bidder's obligations under the Contract; or

c. whose rectification would affect unfairly the competitive position of other Bidders presenting
substantially responsive Bids.

24.3 If a Bid is not substantially responsive, it may be rejected by the Employer at its sole discretion.
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25. CORRECTION OF ERRORS
25.1 Bids determined to be substantially responsive will be checked by the Employer for any arithmetical
errors. Errors will be corrected by the Employer as follows :
a. where there is a discrepancy between the amounts in figures and in words, the amounts in words
will govern; and
b. where there is a discrepancy between the unit rate and the line item total resulting from multiplying
the unit rate by the quantity, the unit rate as quoted will govern.
c. discrepancy in totaling or carry forward in the amount quoted by the contractor shall be corrected.
The tendered sum so corrected and altered shall be substituted for the sum originally tendered
and considered for acceptance instead of the original sum quoted by the tenderer along with other
tender/tenders. Rounding off to the nearest rupee should be done in the final summary of the
amount instead of in totals of various sections of the offer.
25.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the above
procedure for the correction of errors and, shall be considered as binding upon the Bidder.

26. EVALUATION AND COMPARISON OF BIDS

26.1 The Employer will evaluate and compare only the Bids determined to be substantially responsive in
accordance with Clause 24.

26.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price by adjusting the
Bid Price as follows :

a. making any correction for errors pursuant to Clause 25.
b. making appropriate adjustments to reflect discounts or other price modifications offered in
accordance with Clause 20.

26.3 The Employer reserves the right to accept or reject any variation or deviation. Variations , deviations
and other factors that are in excess of the requirements of the Bidding documents or otherwise result in
unsolicited benefits for the employer shall not be taken into account in Bid evaluation.

26.4 If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer's estimate of the
cost of work to be performed under the contract, the Employer may require the Bidder to produce
detailed price analyses for any or all items of the Bill of Quantities, to demonstrate the internal
consistency of those prices with the methods and schedule proposed.

27. AWARD CRITERIA
27.1 Subject to Clause 28, the Employer will award the Contract to the Bidder whose Bid has been
determined to be substantially responsive to the Bidding documents and who has offered the lowest
evaluated Bid Price, provided that such Bidder has been determined to be:
a. eligible in accordance with the provisions of Clause 2; and
b. qualified in accordance with the provisions of Clause 3.

28.EMPLOYER'S RIGHT TO ACCEPT ANY BID, NEGOTIATE AND TO REJECT ANY OR ALL BIDS
28.1 Notwithstanding Clause 27, the Employer reserves the right to accept, negotiate or reject any Bid , and
to cancel the bidding process and reject all Bids, at any time prior to the award of Contract, without
thereby incurring any liability to the affected Bidder or Bidders or any obligation to inform the affected
Bidder or Bidders of the grounds for the Employer's action.

29. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT
29.1 The Bidder, whose Bid has been accepted, will be notified of the award by the Employer prior to
expiration of the Bid validity period by cable, telex, or facsimile confirmed by registered letter. This letter
(hereinafter and in the Conditions of Contract called the "Letter of Acceptance") will state the sum that
the Employer will pay the Contractor in consideration of the execution and completion of the Works by
the Contractor as prescribed by the Contract (hereinafter and in the Contract called "the Contract
Price").
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29.2 The notification of award will constitute the formation of the Contract, subject only to the furnishing of a
Performance Security/Security Deposit in accordance with Clause 30.

29.3 The Agreement will incorporate all agreements between the Employer and the successful Bidder within
28 days following the notification of award along with the letter of Acceptance.

29.4 In the tendering process the, cause of rejection of tender of any bidder should be intimated to non
qualified bidder after the award of the work to the successful one and the security/earnest money should
be refunded to the unsuccessful bidders.

PERFORMANCE SECURITY/SECURITY DEPOSIT
30.1 Security Deposit shall consist of two parts;
a) Performance Security to be submitted at award of work and
b) Retention Money to be recovered from running bills.
The security deposit shall bear no interest.

30.2 Performance Security should be 5% of annualized value of contract amount and should be submitted

within 28 days of receipt of LOA by the successful bidders in any of the form given below

- a Bank Guarantee in the form given in the bid document

- Govt. Securities, FDR or any other form of deposit stipulated by the owner

- Demand Draft drawn in favour of Bharat Coking Coal Ltd on any Scheduled Bank payable at its

Branch at Dhanbad.

The bid security deposited in the form of Bank Guarantee shall be duly discharged and returned to the
contractor. The bid security deposited in the form of Demand draft shall be adjusted against the security
deposit.
If performance security is provided by the successful bidders in the form of bank guarantee it shall be
issued either -

(a) at Bidder's option by a nationalized/Scheduled Indian Bank or

(b) by a foreign bank located in India and acceptable to the employer.

(c) the validity of the Bank Guarantee shall be for a period of one year or ninety days beyond the

period of contract, whichever is more.

Failure of the successful bidder to comply with the requirement as above shall constitute sufficient
ground for cancellation of the award of work and forfeiture of the bid security.

30.3 Retention Money should be deducted at 5% from running bills. Total of performance security and
Retention Money should not exceed 10% of annualized value of contract amount or lesser sum
indicated in the bid document.

30.4 5% Performance Security should be refunded within 60 days of the completion of the work. (The date of
completion of the work will be certified by the Engineer-in-charge).

EMPLOYMENT OF LOCAL LABOUR
31.1 "Contractors are to employ, to the extent possible, only local project affected people and pay wages not
less than the minimum wages fixed by the Law of the Land".

Legal Jurisdiction
32.1 Matter relating to any dispute or difference arising out of this tender and subsequent contract awarded
based on the bid shall be subject to the jurisdiction of Dhanbad court only.
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FORMS OF BID AND QUALIFICATION INFORMATION
(To be filled in by the bidder)
PART-I
CONTRACTOR'S BID

Sub : BID for the Work

To:

Dear Sir,

We offer to execute the Works described above in accordance with the Conditions of Contract
accompanying the Bidding Document issued to us. The Bid Security/Earnest Money in accordance with the NIT
and Instructions to Bidders amounting t0 RS ... (in figures ) s
....................................................... (in words ) in the form as stipulated in Clause --- of the Instructions to Bidders
is enclosed herewith( to be filled in by the Bidder ).

This Bid and your written acceptance of it shall constitute a binding contract between us . We understand
that you are not bound to accept the lowest or any Bid you receive.

We hereby confirm that this Bid complies with the Bid validity and Bid security required by the Bidding
documents. We also confirm that E.M.D. and other required documentary evidences related to this part of the Bid
are enclosed ( As listed below ) herewith either in original/ copies attested by Gazetted Officer/ copies duly
authenticated by us with signature and seal along with affidavit as per the format provided in the bid document..

Yours faithfully,

Authorised Signature :
Name and Title of the Signatory :
Name of the Bidder : (the Contractor )
Address ;
Date

(To be filled in by the Bidder)
Enclo :
i) EMD of Rs. vide dt.
i)
i)

V)
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QUALIFICATION INFORMATION
(In sealed cover)
( The information to be submitted by the Bidders )

Bidders' Details
1.1  Constitution or Legal status of Bidder ( attach copy )

12

13

Place of registration :
Principal place of business :
Power of Attorney of signatory Bid : (attach)

Details of the turnover :
Annual Turnover Data ( Transportation only )

Year Turnover in Rs. Remarks
1

Joint Venture details:
Name of all partners of a joint venture
1. Lead partner
2. Partner
3. Partner
NOTES : Joint ventures must comply the following requirements :

i) Following are the minimum qualification requirements for joint ventures:

a) The qualifying criteria parameter e.g. experience, financial resources and the fleet strength of the
individual partners of the JV will be added together and the total criteria should not be less than as spelt
out in para 3.0 of ITB as qualification criteria.

b) deleted.

ii) The formation of joint venture or change in the joint venture character/ partners after submission of the bid and
any change in the bidding regarding joint venture will not be permitted.

iii) Any bid shall be signed so as to legally bind all partners jointly and severally and any bid shall be submitted
with a copy of the Joint Venture Agreement (JV Agreement) providing the joint and several liabilities with
respect to the contract.

iv) The pre-qualification of a joint venture does not necessarily pre-qualify any of its partners individually or as a
partner in any other joint venture or association. In case of dissolution of a joint venture, each one of the
constituent firms may pre-qualify if they meet all the pre-qualification requirements, subject to written approval
of the employer.

v) The bid submission must include documentary evidence to the relationship between joint venture partners in
the form of JV Agreement to legally bind all partners jointly and severally for the proposed agreement which
should set out the principles for the constitution, operation, responsibilities regarding work and financial
arrangements, participation (percentage share in the total ) and liabilities ( joint and several ) in respect of
each and all of the firms in the joint venture. Such JV Agreement must evidence the commitment of the parties
to bid for the facilities applied for (if pre-qualified) and to execute the contract for the facilities if their bid is
successful.

vi) One of the partners responsible for performing a key component of the contract shall be designated as Lead
Partner. This authorization shall be evidenced by submitting with the bid a Power of Attorney signed by legally
authorized signatories of all the partners.

vii) The JV Agreement must provide that the Lead Partner shall be authorized to incur liabilities and receive
instructions for and on behalf of any and all partners of the Joint Venture and the entire execution of the
contract shall be done with active participation of the Lead Partner.

viii) The contract agreement should be signed jointly by each Joint Venture Partners.

iX) An entity can be a partner in only one Joint Venture. Bid submitted by Joint Ventures including the same entity
as partner will be rejected.

X) The JV agreement may specify the share of each individual partner for the purpose of execution of this
contract. This is required only for the sole purpose of apportioning the value of the contract to that extent to
individual partner for subsequent submission in other bids if he intends to do so for the purpose of qualification
in the tender.
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1.4 Detalils of experience for similar nature and complexity of work in last 7 (seven) years.
Use separate sheet for each contract

1. |Number of contract :

Name of contract :

Name of the employer :

Employers address :

Nature of work and special features if any :
Contractor's role (check one)

1. Sole contractor 3. Partner in Joint venture
Value of the total contract

Date of award :

Date of completion

Specified requirements of work in transportation :
a) Coal : b) Sand:  ¢)OB/Matti/Middlings/Washery rejects etc.

S Bl el

© o |N|>

1.5 Deleted

1.6 Evidence of access to financial resources to meet the qualification requirements: Cash in hand, lines of
credit and other financial means etc. sufficient to meet the transportation work cash flow (copies to be
submitted and the following format to be filled up )

Source of financing Amount in Rs.
1.
2.
1.7 Details of the bankers
Banker Name of the banker
Address of the banker
Telephone Contact name ant title
Fax Telex
1.8 deleted
1.9 deleted.
1.10 deleted

2.0 PERMANENT INCOME TAX ACCOUNT NO. (PAN)

3.0 DETAILS OF EARNEST MONEY/PERFORMANCE SECURITY
Details of Certified cheques /Draft/ B.G..:
Amount (Rs.) :
4.0 OTHER DETAILS
(a) Details of registration/ enlistment with Government organisations/ PSUs / Subsidiaries of Coal India.
(b) Certificate of registration as per statutory requirements under Contract Labour Laws as may be applicable
(c) Certificate of registration with providend fund authorities

5.0 Acceptance by the Tenderer of conditions of contract as per Tender Documents (attach signed copies
of the bid document issued to them alongwith the tender as proof of acceptance)

NOTE : Separate sheets may be attached to furnish details, if necessary.

Signature of the Tenderer with seal
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Annexure A.
(Ref. Clause- 3.2 of ITB)

Format for Affidavit:

Non-Judicial Stamp Paper.

AFFIDAVIT.

OSSP PR , Partner/Legal Attorney/Accredited Representative of

MIS. oo , solemnly declare that:

1. We are submitting Tender for the WOrK.............oooiiiiiicniness e
................................................................... against Tender Notice No. ..............c.......... dated........

2. None of the Partners of our firm is relative of employee of ..o, (Name of the
Company)

3. Allinformation furnished by us in respect of fulfillment of eligibility criteria and qualification information
of this Tender is complete, correct and true.

4. All documents / credentials submitted along with this Tender are genuine, authentic, true and valid.

5. Ifany information and document submitted is found to be false/ incorrect at any time, department may
cancel my Tender and action as deemed fit may be taken against us, including termination of the
contract, forfeiture of all dues including Earnest Money and banning/ delisting of our firm and all
partners of the firm etc.

Signature of the tenderer,

Seal of Notary
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Annexure - B
(Ref. Clause 3.3c of ITB)

Format for Affidavit

Non Judicial Stamp Paper.

AFFIDAVIT

Partner/Legal Attorney/Accredited Representative of M/s

-------- Solemnly declare that :

1. We are submitting tender for the work against tender notice number
dated

2. We will deploy following matching equipments, i.e. tippers/pay loaders/ Excavators etc either owned or hired
as per NIT requirement:

Sl Name of equipment Nos. | Capacity Nos. Capacity | Total
No. (Diesel operated) Owned | (each) hired (each) No.

1 Tippers/ Dumpers with carrying capacity (in MT)

2 Pay loaders with bucket capacity (in cum)

3 Excavators with bucket capacity (in cum)

3. If any information and document submitted is found to be false/incorrect at any time, BCCL may cancel my
tender and action as deemed fit may be taken against us, including termination of the contract, forfeiture of
all dues including Earnest Money and banning/delisting of our firm and all partners of the firm etc.

Signature of the tenderer

Seal of Notary
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CONDITIONS OF CONTRACT

GENERAL TERMS AND CONDITIONS

DEFINITIONS :

i. The word “Company™ or “Employer” or “Owner” wherever occurs in the conditions, means the
Bharat Coking Coal Limited, represented at the headquarters of the Company by the Chairman Cum Managing
Director or his authorised representative or any other officer specially deputed for the purpose.

ii. The word “Principal Employer” wherever occurs, means the authorised representative or any other officer specially
deputed by the Company for the purpose.

iii. The word “contractor”/"contractors” wherever occurs means the successful Bidder/Bidders who has/have deposited
the necessary Earnest Money and has/have been given written intimation about the acceptance of tender and shall
include legal representative of such individual or persons composing a firm or a company or the successors and
permitted assignees of such individual, firm or company, as the case may be.

iii. “The Site” shall mean the site of the contract work including land and any building and erections thereon and any
other land allotted by the company for contractor’s use.

iv. ‘Accepting authority’ shall mean the management of the company and includes an authorised representative of the
company or any other person or body of persons empowered in this behalf by the company.

v. A 'Day ‘shall mean a day of 24 hours from midnight to midnight.

vi. Engineer-in-charge/Designated Officer-in-charge for this contract will be Sri

( Post/designation of an officer to be given here as decided by Competent
Authority ) who will be responsible for supervising and administering the contract.

Vil. The ‘contract’ shall mean the notice inviting tender, the tender as accepted by
the company and the formal agreement executed between the company and the contractor together with the
documents referred to therein including general terms and conditions, special conditions, if any, schedule of
quantities with rates and amounts, Schedule of work.

viii. The ‘works’ shall mean the works required to be executed in accordance with the contract or parts thereof as the
case may be and shall include all extra or additional or any work of emergent nature, which in the opinion of the
Engineer-in-charge, become necessary during the progress of the works to obviate any risk or accident or failure or
become necessary for security.

X. ‘Schedule of Rates’ referred to in these conditions shall mean the standard schedule of rates prescribed by the
company and the amendments issued from time to time.

xi. ‘Contract price’ shall mean

xii. (a) in the case of lump sum contracts the total sum for which tender is accepted by the company.

(b) in the case of other types of contracts the total sum arrived at based on the individual rates  quoted by the
tenderer for the various items shown in the ‘Bill of quantities’ of the tender documents as accepted by the
company with or without any alteration as the case may be.

xiii. ‘Written notice’ shall mean a notice or communication in writing and shall be deemed to have been duly served if

delivered in person to the individual or to a member of the firm or to
an office of the Corporation/Company for whom it is intended, or if delivered at or sent by registered mail to the last
business address known to him who gives the notice.

CONTRACT DOCUMENTS :
The following documents shall constitute the contract documents:
(i) Articles of Agreement,
(ii)  Notice Inviting Tender,
(i) Letter of Acceptance of Tender indicating deviations, if any, from the conditions of contract incorporated in
the Bid/Tender document issued to the bidder,
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(iv) Conditions of contract, including general terms and conditions, additional terms and conditions, special
conditions, if any etc. forming part of the Agreement,

(v) Scope of works/Bills of quantities and

(vi) Finalised work programme.

2.1 After acceptance of tender and on execution of contract/issue of work order to proceed with the work,
as the case may be, the contractor shall be furnished, free of charge, two copies of contract
documents. (certified true copies), excepting those drawings to be supplied during the progress of
work. The contractor shall keep copy of these documents on the site/place of work in proper manner so
that these are available for inspection at all reasonable times by the Engineer-in-charge, his
representatives or any other officials authorised by the company for the purpose.

2.2 None of these documents shall be used by the contractor for any purpose other than this contract and
the contractor shall ensure that all persons employed for this contract strictly adhere to this and
maintain secrecy, as required of such documents.

DISCREPANCIES AND ADJUSTMENTS THEREOF :

The documents forming part of the contract are to be treated as mutually explanatory of one another.

31 In the event of varying or conflicting provisions made in any of the document/documents forming
part of the contract, the 'Accepting Authority's decision/clarification shall hold good with regard to the
intention of the document or contract, as the case may be.

3.2 Any error in description, quantity or rate in schedule or quantities or any omission therefrom,
shall not vitiate the contract or release the contractor from discharging his obligations under the
contract including execution of work according to the specifications forming part of the particular
contract document.

3.3 Any difference detected in the tender/tenders submitted, resulting from:

a  discrepancy between description in words and figures the rate which corresponds to the words quoted by
the contractor shall be taken as correct.

b.  discrepancy in the amount quoted by the contractor due to calculation mistake of the unit rate and
quantity, the unit rate shall be regarded as firm and amount corrected.

c. discrepancy in totaling or carry forwards in the amount quoted by the contractor shall be corrected. The
tendered sum so corrected and altered shall be substituted for the sum originally tendered and
considered for acceptance instead of the original sum quoted by the tenderer along with other
tender/tenders. Rounding off to the nearest rupee should be done in the final summary of the amount
instead of in totals of various sections of schedule of quantities.

SECURITY DEPOSIT :
4.1. Security Deposit shall consist of two parts;
a) Performance Security to be submitted at award of work and
b) Retention Money to be recovered from running bills.
The security deposit shall bear no interest.
4.2 Performance Security should be 5% of contract amount and should be submitted within 28 days of receipt
of LOA by the successful bidders in any of the form given below:
- a Bank Guarantee in the form given in the bid document
- Govt. Securities, FDR or any other form of deposit stipulated by the owner
- Demand Draft drawn in favour of Bharat Coking Coal Ltd on any Scheduled Bank payable at its
Branch at Dhanbad.
The bid security deposited in the form of Bank Guarantee shall be duly discharged and returned to the
contractor. The bid security deposited in the form of Demand draft shall be adjusted against the security
deposit.
4.3 If performance security is provided by the successful bidders in the form of bank guarantee it shall be
issued either —
(@) at Bidder's option by a nationalized/Scheduled Indian Bank or
(b) by a foreign bank located in India and acceptable to the employer.
(c) the validity of the Bank Guarantee shall be for a period of one year or ninety days beyond the
period of contract, whichever is more.
Failure of the successful bidder to comply with the requirement as above shall constitute sufficient
ground for cancellation of the award of work and forfeiture of the bid security.
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Retention Money should be deducted at 5% from running bills. Total of performance security and
Retention Money should not exceed 10% of contract amount or lesser sum indicated in the bid
document.

5% Performance Security should be refunded within 60 days of thecompletion of the work.( The date of
completion of work will be certified by the Engineet-in-charge).

Refund of security deposit - The refund of security deposit shall be subject to company's right to
deduct/appropriate its dues against the contractor under this contract or under any other contract. On
completion of the work and certified as such by the Engineer-in-charge, the security deposit remaining
with the company shall be refunded. However, for contracts of more than 1(one) year period, Security
Deposit accrued by paying the running bill at 95%, may be refunded annually on submission of Bank
Guarantee of equivalent amount subject to satisfactory performance of the contractor during the year.

[deleted]

DEVIATIONS/VARIATIONS IN QUANTITIES :

Extent and Pricing: The quantities given in the 'Schedule of Quantities' are provisional and are meant to
indicate the extent of the work and to provide a uniform basis for tendering and any variation either by
addition or omission shall not vitiate the contract.

5.1

5.2

5.3

The company through its Engineer-in-charge or his representative shall, without radically changing the
original scope and nature of the contracted work, have power to make any alterations in or additions to
or substitution of the original and instructions that may appear to be necessary or advisable during the
progress of the work. The contractor shall be bound to carry out the works in accordance with the
instructions given to him in writing by Engineer-in-charge or his representative on behalf of the
company.
Such altered or additional work, which shall form part of the original contract, shall be carried out by the
contractor on the same conditions in all respects on which they agree to do the main works and at the
same rate/rates as are specified in the contract.
If the additional or altered work includes any class of work for which no rate/rates is/are specified in the
contract, rates for such items shall be determined by the Engineer-in-charge as follows:
a. the rate shall be derived from the rate/rates for similar or near similar class of work as is/are
specified in the contract/tender, failing which
b. the rates shall be derived from the company's prescribed schedule of rates based on which the
estimate for tendering has been prepared plus or minus the percentage by which the tendered
amount for the whole work quoted by the contractor is above or below the estimated amount as
per the tender documents, failing which
c. the rate shall be derived from contractor's rate claimed for such class of work supported by
analysis of the rate/rates claimed by the contractor. The rate to be determined by the Engineer-in-
charge as may be considered reasonable taking into account percentage of profit and overhead
not exceeding ten percent or on the basis of market rates, if any, prevailing at the time when
work was done.
In the case of composite tenders, where two or more schedule of quantities for similar item
description may form part of the contract, the applicable rate shall be taken from the schedule of
quantities of that particular part in which the deviation is involved, failing that at the lowest
applicable rate for the similar item of work in the other schedule of quantities.
However, the Engineer-in-charge shall be at liberty to cancel the instruction by notice in writing
and to arrange to carry out the work in such manner as he /she considers advisable under the
circumstances. The contractor shall under no circumstances suspend the work on the plea of
non-settlement of rates.
Alterations in the quantities shall not be considered as a change in the conditions of the contract nor
invalidate any of the provision thereof provided that a supplementary work order or agreement for the
item/items involved will be necessary when the alterations involved one or more of the followings:
) An increase of more than 10% of the total cost of the work calculated from the original tendered
quantities and the contract price.
ii) More than 10% deviation from original awarded value should require approval of next higher
authority but total amount should be within the delegated power of the next higher authority.
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The time for completion of the originally contracted work shall be extended by the company in the
proportion that the additional work (in value) bears to the original contracted work (in value) as may be
assessed and certified by the Engineer-in-charge.

The company through its Engineer-in-charge or his representative, on behalf of the company, shall have
power to omit any part of the work for any reason and the contractor shall be bound to carry out the
work in accordance with the instruction given by the Engineer-in-charge. No claim for extra
charges/damages shall be made by the contractor on these grounds.

In the event of any deviation being ordered which in the opinion of the contractor changes radically the
original scope and nature of the contract, the contractor shall under no circumstances suspend the
work, either original or altered or substituted, and the dispute/disagreement as to the nature of deviation
or the rate/rates to be paid thereof shall be resolved separately with the company.

The re-appropriation/ reallocation of the quantities may be done with the approval of Engineer-in-charge
within the stipulated contract period and contract value with the approval of the approving authority of
the contract. In case the approving authority is Board, then with the approval of the CMD of the
subsidiary company.

TIME FOR COMPLETION OF CONTRACT - EXTENSION THEREOF, DEFAULTS & COMPENSATION

FOR DELAY:

Immediately after the contract is concluded the Engineer-in-charge and the contractor shall agree upon time
and progress chart prepared on the basis of a transportation schedule to be submitted by the contractor
showing the order in which the work is proposed to be carried out within the time specified in the contract
documents. For the purpose of this time and progress chart, the work shall be deemed to have commenced on
the expiry of 10 (ten) days from the issue of letter of acceptance/work order or handing over the site of work
whichever is later.

6.1

6.2

If the contractor, without reasonable cause of valid reason, commits default in commencing the
execution of the work within the aforesaid date, the company shall, without prejudice to any other right
or remedy, be at liberty, by giving 15 days notice in writing to the contractor to commence the work,
failing which to forfeit the Earnest Money deposited by him.
In the event of the contractor’s failure to comply with the required progress in terms of the agreed time
and progress chart or to complete the work and clear the site on or before the date of completion of
contract or extended date of completion, he shall without prejudice to any other right or remedy
available under the law to the company on account of such breach, shall become liable to pay for
penalty as under :

a) If the average daily progress of work during the calendar months is less than the stipulated rate

indicated in the detailed tender notice, penalty as detailed below will be levied.

) If the average daily progress of work executed during the calendar month is more than 80%
and less than 100% of stipulated rate of progress, penalty equal to 10% of the contract value
of the short fall in work shall be levied.

i) If the average daily progress of work executed during the calendar month is less than 80% of
stipulated rate, penalty equal to 20% of contract value of the short fall in work shall be levied.

iif) The aggregate of the penalties so levied shall not exceed 10% of the total contract value.

Penalties will be calculated every month and withheld. The contractor shall be allowed to makeup the
shortfall in the succeeding three month within the stipulated time of completion once the shortfall is fully
made up, the so withheld penalty will be released.

6.3 The company may waive the payment of compensation, depending upon merit of the case, on request

6.4

received from the contractor if the entire work is completed within the date as specified in the contract or
as validly extended without stipulating any penalty.
Extension of date of completion - on happening of any events causing delay as stated here under, the
contractor shall intimate immediately in writing the Engineer-in-charge:

a. abnormally bad weather

b. serious loss or damage by fire

c. civil commotion, strikes or lockouts affecting any of the trades employed on the work

d. delay on the part of the contractor or tradesmen engaged by the company not forming part of

the contract , holding up further progress of the work.




-27-

e. any other causes which at the sole discretion of the company is beyond the control of the
contractor

Hindrance register should be maintained for recording the hindrances. This shall be maintained on day
to day basis and should be signed by both parties. Disputes if any should be decided by Engineer-n-
Charge or authority higher than him which should be binding on the contractor, In case of dispute,
decision should be conveyed within 15 days from the dispute.

The contractor may request the company in writing for extension of time within 14 days of happening of
such event causing delay stating also, if practicable, the period for which extension is desired. The
company may, considering the eligibility of the request, give a fair and reasonable extension of time for
completion of the work. Such extension shall be communicated to the contractor in writing by the
company through the Engineer-in-charge within 1 month of the date of receipt of such request.

The contractor shall however use his best efforts to prevent or make good the delay by putting his
endeavors constantly as may be reasonably required of him to the satisfaction of the Engineer-in-
charge.

6.5 Provisional extension of time may also be granted by the Engineer in Charge during the course of
execution, on written request for extension of time within 15 (fifteen) days of happening of such events
as stated above, reserving the company's right to impose/ waive penalty at the time of granting final
extension of time as per contract agreement.

6.6 When the period fixed for the completion of the contract is about to expire, the question of extension of
the contract may be considered at the instance of the Contractor or the Company or the both. The
extension will have to be by party's agreement, expressed or implied.

In case the Contractor does not apply for grant of extension of time within 15 (fifteen) days of
hindrance occurring in execution of the work and the Company wants to continue with the work beyond
the stipulated date of completion for reason of the work having been hindered, the Engineer-in-charge at
his sole discretion can grant provisional extension of time even in the absence of application from the
Contractor. Such extension of time granted by the Engineer-in-charge is valid provided the Contractor
accepts the same either expressly or implied by his actions before and subsequent to the date of
completion. Such extension of time shall be without prejudice to Company's right to levy compensation
under the relevant clause of contract.

6.7 (a) The successful bidder/ contractor will advise, in the event of his having resort to this clause by a
registered letter duly certified by the local chamber of commerce or statutory authorities, the beginning
and end of the clause of delay, within fifteen days of the occurrence and cessation of such Force
Majeure condition . In the event of delay lasting over one month, if arising out of Force Majeure, the
contract may be terminated at the discretion of the company.

(b) For delays arising out of Force Majeure, the bidder/ contractor will not claim extension in
completion date for a period exceeding the period of delay attributable to the causes of Force Majeure
and neither company nor the bidder shall be liable to pay extra costs (like increase in rates,
remobilisation advance, idle charges for labour and machinery etc.) Provided it is mutually established
that the Force Majeure conditions did actually exist.

(c) Ifany of the Force Majeure conditions exists in the place of operation of the bidder/ contractor even
at the time of submission of bid he will categorically specify them in his bid and state whether they have
been taken into consideration in their quotations.

QUALITY ASSURANCE :

The contractor shall carry out and complete the work in every respect in accordance with the contract and

shall ensure that the work conforms strictly to the instructions of the Engineer-in-charge. The Engineer-in-

charge may issue from time to time further detail instructions/directions in writing to the contractor. All such
instructions/directions shall be consistent with the contract documents and should be reasonably inferable
therefrom, along with clarifications/explanations thereof, if necessary.

MEASUREMENT AND PAYMENT :

Except where any general or detailed description of the work in quantities provides otherwise, measurements

of work done shall be taken in accordance with the relevant standard method of measurement as applicable to

the schedule of quantities/schedule of work /specification to the contract.
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In the case of items not covered by any of the aforesaid contract documents, measurement shall be taken in
accordance with the relevant standard method of measurement issued by the Indian Standard Institution.

8.1

8.2

8.3

8.4

8.5

All items of work carried out by the contractor in accordance with the provisions of the contract having a
financial value shall be entered in the Measurement Book/Log Book, etc. as prescribed by the company
so that a complete record is obtained of all work performed under the contract and the value of the work
carried out can be ascertained and determined therefrom.

Measurements shall be taken jointly by the Engineer-in-charge or his authorised representative and by
the contractor or his authorised representative.

Before taking measurements of any work, the Engineer-in-charge or the person deputed by him for the
purpose shall intimate the contractor to attend or to send his representative to attend the measurement.
Every measurement thus taken shall be signed and dated by both the parties on the site on completion
of the measurement. If the contractor objects to any of measurements, a note to that effect shall be
made in the Measurement Book /Log Book and signed and dated by both the parties.

In the event of failure on the part of contractor to attend or to send his authorised representative to
attend the measurement after receiving the intimation, or to countersign or to record objection within a
week from the date of the measurement, the measurement taken by the

Engineer-in-charge or by his authorised representative shall be taken to be the correct measurement of
the work done.

Payment on Account - The contractor shall submit interim bill/bills for the work carried out/materials
provided in accordance with the contract. The Engineer-in-charge shall then arrange for verification of
the hill/bills with reference to the measurements taken or to be taken or any other records relevant for
the purpose.

8.6 Payment on account shall be made on the Engineer-in-charge certifying the sum to which the contractor is

8.7

8.8

8.9

considered entitled by way of interim payment for the work executed as covered by the bill/bills after
deducting the amount already paid, the security deposit and such other amounts as may be deductible
or recoverable in terms of the contract.

Any certificate given by the Engineer-in-charge for the purpose of payment of interim bill/bills shall not of
itself be conclusive evidence that any work/materials to which it relates is/are in accordance with the
contract and may be modified or corrected by the Engineer-in-charge by any subsequent certificate or
by the final certificate.

The company reserve the right to recover/enforce recovery of any overpayments detected after payment
as a result of post-payment audit or technical examination or by any other means, not withstanding the
fact that the amount of disputed claims, if any, of the contractor exceeds the amount of such
overpayment and irrespective of the facts whether such disputed claims of the contractor are the subject
matter of arbitration or not. The amount of such overpayments may be recovered from the subsequent
bills under the contract, failing that from contractor's claim under any other contract with the company or
from the contractor's security deposit or the contractor shall pay the amount of overpayment on demand.
Amount payable/repayable for any subsequent change in the Sales Tax on Works Contract will be made
to/ from the Contractors after departmental verification of such changes of tax law issued by Statutory
authority.

TERMINATION, SUSPENSION, CANCELLATION & FORECLOSURE OF CONTRACT :
The company shall, in addition to other remedial steps to be taken as provided in the conditions of contract, be
entitled to cancel the contract in full or in part, if the contractor

a makes default in proceeding with the works with due diligence and continues to do so even after a
notice in writing from the Engineer-in-charge, then on the expiry of the period as specified in the
notice.  Or

b. commits default/breach in complying with any of the terms and conditions of the contract and does
not remedly it or fails to take effective steps for the remedy to the satisfaction of the Engineer-in-
charge, then on the expiry of the period as may be specified by the Engineer-in-charge in a notice in
writing.  Or
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c. fails to complete the work or items of work with individual dates of completion, on or before the
date/dates of completion or as extended by the company, then on the expiry of the period as may be
specified by the Engineer-in-charge in a notice in writing.  Or

d. shall offer or give or agree to give any person in the service of the company or to any other person
on his behalf any gift or consideration of any kind as an inducement or reward for act/acts of favour in
relation to the obtaining or execution of this or any other contract for the company . Or

e. obtains a contract with the company as a result of ring tendering or other non-bonafide method of
competitive tendering. Or

f. transfers, sublets, assigns the entire work or any portion there of without the prior approval in writing
from the Engineer-in-charge. The Engineer-in-charge may be giving a written notice, cancel the
whole contract or portion of it in default.

The contract shall stand terminated under the following circumstances :

a. If the contractor being an individual in the case of proprietary concern or in the case of a
partnership firm any of its partners is declared insolvent under the provisions of insolvency act for
the time being in force, or makes any conveyance or assignment of his effects or composition or
arrangement for the benefit of his creditors amounting to proceedings for liquidation or
composition under any insolvency act

b. In the case of the contractor being a company, its affairs are under liquidation either by a
resolution passed by the company or by an order of court, not being a voluntary liquidation
proceedings for the purpose of amalgamation or reorganisation, or a receiver or manager is
appointed by the court on the application by the debenture holders of the company, if any.

c. If the contractor shall suffer an execution being levied on his/their goods, estates and allow it to be
continued for a period of 21 days.

d. On the death of the contractor being a proprietary concern or of any of the partners in the case of
a partnership concern and the company is not satisfied that the legal representative of the
deceased proprietor or the other surviving partners of the partnership concern are capable of
carrying out and completing the contract. The decision of the company in this respect shall be
final and binding which is to be intimated in writing to legal representative or to the partnership
concern.

On cancellation of the contract or on termination of the contractor, the Engineer-in-charge shall have

powers:

a. to carry out the incomplete work by any means at the risk of the contractor

b. to determine the amount to be recovered from the contractor for completing the remaining work or
in the event the remaining work is not to be completed the loss/damage suffered, if any, by the
company after giving credit for the value of the work executed by the contractor upto the time of
cancellation less on a/c payments made till date and value of contractor's materials, plant,
equipment, etc., taken possession of after cancellation.

c. to recover the amount determined as above, if any, from any moneys due to the contractor or any
account or under any other contract and in the event of any shortfall, the contractor shall be called
upon to pay the same on demand.

The need for determination of the amount of recovery of any extra cost/expenditure or of any
loss/damage suffered by the company shall not however arise in the case of termination of the contract
for death/demise of the contractor as stated in 9.1(d).
Suspension of work - The company shall have power to suspend the progress of the work any part
thereof and the Engineer-in-charge may direct the contractor in writing to suspend the work, for such
period and in such manner as may be specified therein, on account of any default on the part of the
contractor, or for proper execution of the work for reasons other than any default on the part of the
contractor, or on ground of safety of the work or part thereof. In the event of suspension for reason other
than any default on the part of the contractor, extension of time shall be allowed by the company equal
to the period of such suspension.

The work shall, throughout the stipulated period of contract, be carried out with all due diligence on the

part of the contractor. In the event of termination or suspension of the contract, on account of default on

the part of the contractor, as narrated hereinbefore, the security deposit and other dues of this work or
any other work done under this company shall be forfeited and brought under the absolute disposal of
the company provided, that the amount so forfeited shall not exceed 10% of the contract value.



94

-30-

Foreclosure of contract in full or in part - If at any time after acceptance of the tender, the company decides to
abandon or reduce the scope of the work for any reason whatsoever the company, through its Engineer-in-
charge, shall give notice in writing to that effect to the contractor. In the event of abandonment/ reduction in the
scope of work, the company shall be liable to pay the contractor at the contract rates full amount for works
executed and measured at site upto the date of such abandonment/ reduction in the work.

The contractor shall, if required by the Engineer-in-charge, furnish to him books of accounts, papers, relevant
documents as may be necessary to enable the Engineer-in-charge to assess the amount payable. The contractor
shall not have any claim for compensation whatsoever either for abandonment or for reduction in the scope of
work, other than those as specified above.

10. COMPLETION CERTIFICATE :
10.1  On completion of the work and notifying the same by the contractor to the Engineer-in-Charge, Completion

11.

Certificate shall be issued by the Engineer-in-charge only in the event the work is completed satisfactorily in every
respect. Payment of final bill shall be made on completion of the contract and refund of security deposit shall,
however, be made as per relevant clause of the contract.

RESPONSIBILITIES OF THE CONTRACTOR

Vi,

Vii

viii

The company reserve the right to let other contractors in connection with the project and the
contractor/contractors shall co-operate in the works for the introduction and stores and materials and execution of
his/their works.

The contractor/contractors shall employ only competent, skilful and orderly men to do the work. The Engineer-in-
charge shall have the right to ask the contractor/contractors to remove from the work site any men of the
contractor/contractors who in his opinion is undesirable and the contractor/contractors will have to remove him
within three hours of such orders.

Precautions shall be exercised at all times for the protection of persons (including employees) and property. The
safety required or recommendation by all applicable laws, codes, statutes and regulations will be observed. In
case of accidents, he/they shall be responsible for compliance with all the requirements imposed by the
Workmen's Compensation Act or any other similar laws in force, and shall indemnify the company against any
claim on this account.

The contractor/contractors shall at all times exercise reasonable precautions for the safety of employees in the
performance of his/their contract and shall comply with all applicable provisions of the safety laws drawn up by the
State or Central Government or Municipalities and other authorities in India. The contractor/contractors shall
comply with the provision of the safety hand book as approved and amended from time to time by the
Government of India.

The contractor/contractors shall familiarise themselves with and be governed by all laws and rules of India and
Local statutes and orders and regulations applicable to his/their work.

Building for the sanitary necessities of all persons employed on the work shall be constructed and maintained in
the number, manner and place approved or ordered by the Engineer-in-charge. The contractor shall vigorously
prohibit committing of nuisance at any other place. Cost of all works under these items shall be covered by the
contractor's/contractors' tendered rates.

The contractor/contractors shall furnish to the Engineer-in-charge or his authorised representative with work
reports from time to time regarding the contractor/contractors organisation and the progress made by him/them in
the execution of the work as per the contract agreement.

All duties, taxes and other levies payable by the contractor under the contract or by any other clause as
applicable on the last date of submission of tender, shall be included in the rates, prices and the total

Bid Price submitted by the Bidder. All incidentals, overheads etc. as may be attendant upon execution
and completion of works shall also be included in the rates, prices and the Bid price submitted by the
Bidder.

However, such duties, taxes, levies etc which is notified after the last date of submission of tender
and/or any increase over the rate existing on the last date of submission of tender shall be reimbursed
by the company on production of documentary evidence in support of payment actually made to the
concerned authorities.

Similarly, if there is any decrease in such duties, taxes and levies the same shall become recoverable
from the contractor. Details of such duties, taxes and other levies alongwith rates shall be declared by
the bidders in their price bid.

The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc. and to deal
with such amount in terms of the provisions of the Statute or in terms of the direction of any
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statutory authority and the company shall only provide with certificate towards such deduction and shall
not be responsible for any reason whatsoever.

The contractor/contractors shall make his/their own arrangement for all materials, tools, staff and labourer

required for the contract, which shall include cost of lead, lift, loading, unloading, railway freight,
recruiting expenses and any other charges for the completion of the work to the entire satisfaction of the
company.

The work shall not be sublet to any other party, unless approved by Engineer-in-charge, in writing.

The contractor/contractors shall not pay less than the minimum wages to the labourers engaged by
him/them as per Minimum Wages Act or such other legislation or award or the minimum wages fixed by
the respective State Government as may be in force.The Contractor/ Contractors shall make necessary
payment of the Provident Fund for the workmen employed by him for the work

as per the laws prevailing under provisions of CMPF and Allied Schemes and Miscellaneous Provisions
Act 1948 or Employees Provident Fund and Miscellaneous Provisions Act 1952 as the case may be.

All accounts shall be maintained in English and the company shall have the right of access and
inspection of all such books of accounts etc. relating to payment of labourer considered necessary and
the company may arrange for witnessing the payment to the labourer by its representatives.

Insurance - The contractor shall take full responsibility to take all precautions to prevent loss or
damage to the works or part thereof for any reasons whatsoever (except for reasons which are beyond
control of the contractor or act of God, e.g. flood, riots, war, earthquake, etc.) and shall at his own cost
repair and make good the loss/damage to the work so that on completion, the work shall be in good
order and condition and in conformity with the requirements of the contract and instructions of the
Engineer-in-charge, if any :

a. The contractor shall at all times during the pendency of the contract indemnify the company
against all claims, damages or compensation under the provisions of the Workmen's
Compensation Act and shall take insurance policy covering all risk, claims, damages or
compensation payable under the Workmen's Compensation Act or under any other law relating
thereto.

b. The contractor shall ensure that the insurance policy/policies are kept alive till full expiry of the
contract by timely payment of premiums and shall not be cancelled without the approval of the
company and a provision is made to this effect in all the policies, and similar insurance policies
are also taken by his sub-contractors if any. The cost of premiums shall be borne by the
contractor and it shall be deemed to have been included in the tendered rate.

c. In the event of contractor's failure to effect or to keep in force the insurance referred to above or
any other insurance which the contractor is required to effect under the terms of the contract, the
company may effect and keep in force any such insurance and pay such premium/premiums as
may be necessary for that purpose from time to time and recover the amount thus paid from any
moneys due by the contractor.

12. SETTLEMENT OF DISPUTES

It is incumbent upon the contractor to avoid litigation and disputes during the course of execution. However, if
such disputes take place between the contractor and the department, effort shall be made first to settle the
disputes at the company level.

The contractor should make request in writing to the Engineer-in-charge for settlement of such disputes/ claims
within 30 (thirty) days of arising of the cause of dispute/ claim failing which no disputes/ claims of the contractor
shall be entertained by the company.

If differences still persist, the settlement of the dispute with Govt. Agencies shall be dealt with as per the
Guidelines issued by the Ministry of Finance, Govt. of India in this regard. In case of parties other than Govt.
Agencies, the redresal of the dispute may be sought in the Court of Law.

13.

DEFECTS LIABILITY PERIOD :
deleted
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SPECIALTERMS & CONDITIONS FOR TRANSPORT CONTRACT

The contractor, before starting the work, shall furnish to the General Manager/ Project Officer the list of
trucks/tipping trucks/ payloaders/ equipments, proposed to be deployed for the work, with the related
papers of registration, fitness certificate, permits, licenses, Insurance, driving licenses etc. for inspection.
No tipping trucks/ trucks/ payloaders/ equipments shall be deployed for the work without the approval of
the Project Officer/ General Manager.

The tippers/ trucks/ payloaders/ equipments, deployed in any other project of the company or any project of
any subsidiary of Coal India Limited, shall not be diverted for the work without the approval of the
company. Similarly, the tipping trucks/trucks/ payloders/ equipments deployed for the work shall not be
diverted to any other project without the approval of the General Manager.

The contractor shall deploy adequate number of tipping trucks/ equipments for the satisfactory execution of
the work.

Only tipping trucks with mechanical unloading arrangements shall be deployed by the contractor and in no
case "Dala" trucks shall be deployed or permitted to be deployed for the work of coal transportation.

Only tipping trucks in good and safe condition having valid fitness certificate permits/ licences etc. and in
respect of which the required taxes/ fees have been deposited and which are properly covered by
insurance, shall be deployed for the work.

The company shall have the right to inspect or arrange inspection of the vehicles/ equipments deployed by
the contractor for the work at any time and declare any vehicle/ equipment unsafe and ask for its inmediate
withdrawal from the site/ operation. The contractor shall ensure prompt/ immediate compliance of the same.
The contractor shall at his own cost, arrange for regular checking/ maintenance/ repair of the tipping trucks/
equipment and keep them in good and safe conditions at all times.

Proper records of such checking/ maintenance/ repair shall be maintained in a Log Book kept on the
vehicle for the purpose, which shall be readily available for inspection whenever required.

Only experienced, skilled and disciplined drivers of sound health, good behavior and antecedents having
valid and requisite driving licence shall be deployed by the contractor for driving the tipping trucks/trucks/
pay loaders/equipments deployed for the work.

In no case any un-authorised driving of the tipping trucks or operation of payloaders/ equipments shall be
permitted by the contractor.

The tare-weight, gross weight, maximum carrying capacity of the truck and the dimensions of the body of
the truck shall be clearly indicated on the body of each tipping trucks deployed for the work and maintained
in good legible condition, at all times.

No addition or alteration to the size of the body or any such truck shall be carried out, without prior approval
of the Project Officer/ General Manager.

The trucks shall be loaded only upto the maximum carrying capacity and shall not be overloaded under any
circumstances.

The re-appropriation/ reallocation of the quantities may be done with the approval of Engineer-in-charge
within the stipulated contract period and contract value with the approval of the approving authority of the
contract. In case the approving authority is Board, then with the approval of the CMD of the subsidiary
company.

No manual workers shall be engaged by the contractor for loading/ unloading of the trucks or loading of
wagons, under any circumstances whatsoever.

The contractor shall bring/ take back and arrange for the transportation of the trucks/ equipments/ men and
materials required for the work at his own cost.

Contractor's trucks should ply only on specified routes/ roads. In case, plying of the trucks on any other
route/ road become necessary, due to any reason, prior approval for the same shall be taken by the
contractor from the Project Officer/ General Manager. In case of violation of this provision penalty may be
imposed on the contractor and/ or the contract terminated.
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The work shall be executed round the clock on all the days of week as directed by the Project Officer/
General Manager and the contractor shall be obliged to comply with the same.
The contractor shall not have any claim whatsoever for the idleness of his tipping trucks/ trucks/ payloaders/
equipments/ employees for want of coal or non-availability of departmental equipment or lack of space
available at the unloading site or any dislocation en-route and/ or for any other reason.
The contractor shall at his own cost arrange for all materials, stores, spares, tools, tackles etc. and
maintenance/ repairs of the tipping trucks/ payloaders/ equipments required/ deployed for the work. The
company shall have no liability whatsoever on this account.
In emergent situations and provided the contractor makes an application in this regard, POL, if available
with the company, may at the sole discretion of the company, be issued to him with the approval of the
General Manager but value of the same alongwith the handling/ departmental charges as per the then
prevailing rules of the company shall be charged from him or recovered from his bills/ security deposit.
The contractor shall maintain proper records in English/ Hindi of the trucks/ equipments/ persons, etc.
deployed for the work, work done, daily attendance of the employees, payment to the employees etc. and
the Company shall have the right of access to and inspection of these records or to call for any or all these
records or ask the contractor to submit such reports as it considers necessary and the contractor shall be
bound to comply with such instructions.
The Company shall have no responsibility/ liability whatsoever for any accident/ damage to the contractor's
vehicle/ equipments in transit or while engaged in the work.
The contractor shall familiarise himself and fully comply with the provisions of all the Acts/ Rules/
Regulations/ Bye-laws and orders of the Local authority/ Municipality/State Govt./Central Govt. applicable to
the worker. Mines Act, Payment of Wages Act, Motor Vehicle Act, Workmen's Compensation Act, etc. and
shall be fully responsible and liable for due observance of the same. The company shall have no
responsibility/ liability whatsoever on these accounts, and the contractor shall fully indemnify the Company
against any claim/ dispute/ reference Award, etc. arising out of the same.
If the Company suffers any loss on account of suspension of production or idleness of its equipments/
employees or on any other account or damage to its property, due to any failure on the part of the
contractor or due to any act of omissions or commission on the part of his representative/ employees or
from the trucks/ equipments of the contractor, the value of the same as assessed by the Company, shall be
recovered from the contractor's bill/ security deposit. The decision of the company in this regard shall be
final and binding on the contractor.

Where wagons are being weighed at the loading end, payment for coal/middlings transported to the siding/

CHP (where wagons are being loaded), loading of the tipping trucks by the Contractor's payloader (s),

picking, breaking and wagon loading by Contractor's payloader (s),

shall be made on the basis of the RR weight of coal/middlings despatched, duly re-conciled with the

measured opening and closing stocks at the siding/ CHP every month and after effecting deductions of

penalties/ recoveries as per terms & conditions of this contract.

(i) Where wagons are not being weighed at the loading end, payment for the items of work stated in above
shall be made on the basis of the actual weight of coal received by the Power Houses/ consignees as
per the weighment of the wagons at their end, duly reconciled with measured opening and closing
stocks at the siding/ CHP every month.

(i) If in the case of wagons not being weighed at the loading end, the payment is made by any consignee on
the basis of RR weight, the contractor (s) shall be paid accordingly.

(iii) In the case of wagons not being weighed at the loading end, 90% payment for items of work stated in
14.01 above, shall be made provisionally on the basis of RR weights. Balance payment shall be made
after reconciliation, as explained in (i) above and effecting deduction of penalties/ recoveries as per
terms & conditions of this contract.
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In the case of coal transportation from face to stock if the trucks/tipping trucks are not being weighed,
payment shall be made on volumetric measurement of the coal transported, converted to weight, taking 40
cft as one tonne, (irrespective of the fact that any other conversion factor is adopted by the Company for
any other purpose), duly reconciled with the measured opening and closing stocks for the month and off-
take from stock to the siding/ CHP as per 14.01/14.02 above and payment shall be made to the contractor
(s) accordingly.

In case two or more contractors are engaged for the transportation work, the re-conciled total quantity for
the month arrived at in 14.01/14.02 & 14.03 above shall be distributed between the transporting contractors,
in proportion of the number of trips performed by each, during the month or in any other manner which the
General Manager considers more appropriate.

In case there is mixed contractual and departmental transportation to stock/CHP/Siding, the quantity
transported departmentally shall be separated to arrive at the quantity transported contractually for
14.01/14.02 & 14.03 above.

In case two or more contractors are engaged on picking/ breaking and wagon loading, the distribution of
the reconciled quantity for the month, arrived at in clause 14.01, 14.02 & 14.03 above.

In case of transportation of coal to the Washery, payment shall be made on the basis of the actual quantity
received at the Washery, as per weighment of the trucks at the washery end, subject to such verification as
the General Manager may consider necessary and appropriate.

In case the washery weighbridge goes out of order, the Project Officer shall make alternative arrangement
for weighment of the trucks or the weight at the loading end shall be taken as the weight of coal received at
the washery, subject to such checking/ verification as the Project Officer/ General Manager may deem
necessary.

In case the weighbridge of the loading end goes out of order or is not available, the Project Officer/General
Manager shall make alternative arrangement for weighment of the trucks or such arrangement (s) as he
considers necessary to ensure that all coal loaded at the loading end reaches the destination.

In case the trucks are being weighed both at the loading end as well as unloading end, the figures of
weighment at both the ends shall be reconciled every month in respect of each contractor and if there is
any shortage of coal received at the unloading end, the value of coal found short, will be deducted at
double the then prevailing rate including all royalty, cess, from the security deposit of the transporting
contractor (S) concerned or otherwise, specifically mentioned in work order/agreement.

No payment shall be made to the coal transporting contractor for stone/ shale/ bands/ extraneous
materials segregated at the siding/ coal handling plant/ stock/ washeries in the process of despatching coal
to consumers.

If the work of transportation/ removal of picked out band/ shale/ stone/ extraneous materials/ overburden/
washery rejects is contracted out payment for the same shall be made on the basis of volumetric
measurement of trucks, duly verified against the volumetric measurement of such materials at the site of
unloading where weighment of such materials is not possible.

In case two or more contractors are engaged for loading of wagons at any siding, the allocation of wagons
to be loaded by each of them will be decided by the Project Officer/ General Manager, which will be final
and binding on each contractor.

Wagons supplied at the siding shall be loaded by the wagon contractor (s) within the free loading time
given by the Railways, which may vary from time to time.

(i) If the demurrage of wagons occur due to less availability of coal at the siding because of less
transportation of coal, the contractor transporting coal shall be held responsible and liable for the same
and the demurrage charges incurred shall be recovered from him.

(ii) If the demurrage is due to failure on the part of two or more coal transporting contractors the demurrage
charges shall be apportioned by the General Manager/ Project Officer, amongst the concerned
contractors as he considers appropriate and his decision in the matter shall be final and binding on each
of these contractors.
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(i) If the demurrage occurs due to failure on the part of wagon loading contractor the demurrage charges
incurred shall be recovered from the wagon loading contractor.

(i) In case there are two or more contractors for wagon loading, the contractor who has not completed the
loading of all the wagons allotted to him, within the free loading time, shall be held responsible and
liable for the demurrage and demurrage charges for the full rake shall be recovered from him.

(iii) In case demurrage of any rake occurs due to failure on the part of two or more wagon loading
contractors, demurrage charges for the rake shall be recovered in proportion of the number of wagons
allotted to each of them for loading.

(i) If the demurrage of wagons occurs due to failure on the part of the picking and breaking contractor, for
not making available adequate quantity of clean and sized coal free from stone/ shale/ extraneous
materials, he shall be liable for the demurrage charges incurred and the same shall be recovered from
him.

(ii) In case the demurrage occurs due to failure of two or more picking/ breaking contractors, the
demurrage charges shall be apportioned in the manner as considered appropriate by the Project Officer/
General Manager and his decision shall be final and binding on each of the concerned contractors.

The wagon loading contractor (s) shall be also responsible for cleaning of the siding tracks/ between the
line and on both sides of the same, leveling of coal loaded into the wagons and lime washing on the top of
the same, in respect of the wagons allotted to him/ each of them.

In case any rake is put on demurrage/ any penalty is imposed on the company for failure on the accounts,
the same shall be recovered from the contractor/s concerned.

In case any derailment of wagons occurs due to non-cleaning of the tracks by the wagon loading contractor
(s) the charges/ penalties for the same levied by the Railways as also the demurrage charges for the same
shall be recovered from the defaulting contractor (S).

All such charges/ penalties shall be apportioned between the defaulting contractors, as the General
Manager thinks fit and reasonable and his decision in all the above cases shall be final and binding on the
contractors concerned.

In order to ensure proper loading of wagon, the loading contractor shall ensure loading upto proper level
keeping in view the stipulated carrying of the wagons and the loading will be done as per directions of
Colliery/ Project/ Area officials responsible for the supervision of the loading of wagons at siding.

The wagon-loading contractor shall load clean coal free from stone/ shale/ bands/ extraneous materials
and of stipulated size.

The daily rate of transportation shall be about the yearly quantity divided by the number of working days in
the year +/- 30% but the contractor may be called upon to transport still more/still less quantity and no claim
whatsoever shall be against company on account of such variations. The contractor/s shall make necessary
arrangements and ensure transportation of coal etc on daily basis, as advised by the General
Manager/Project Officer.

The total quantity of material in the contract can be increased upto 30% with the approval of the concerned

Director as a cushion to cover eventualities arising from increase in production.

In case a contractor falls to deploy adequate number of payloaders, the company may, without any
reference to the contractor, deploy its own payloader/s and or make alternative arrangements for loading of
the wagons/trucks for which double the wagon/ truck loading charges payable to the contract/s, for the
quantity loaded by the Company's Payloader/s of extra expenditure incurred by the Company on alternative
arrangement made shall be recovered from the contractor.

The Contractor shall post adequate number of competent, experienced, skilled and disciplined persons
having good antecedents for satisfactory execution of the work. A list of all such persons shall be kept in the
office of the contractor and a copy of the same shall be furnished to the General Manager/Project Officer as
and when required. All these persons shall be in the direct employment and under direct administrative
control of the contractor and the management shall have no responsibility/ liability whatsoever in this
regard.

The contractor shall issue an identity card /employment card to each employee with photograph duly
attested by him which the employee shall always carry with him, while on work & produce for inspection
whenever required.

The contractor shall not engage any person of less than 18 yrs of age or females during night hrs as
required by the relevant law.
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The contractor shall pay to his employees salary and wages as per Law of the Land applicable to the
workmen of the colliery/ washery where he is working under this contract.

The contractor shall make payment to his employees at the place (s) specified by the General
Manager/Project Officer and in the presence of Company’s representative authorised by General
Manager/Project Officer who shall duly witness all payments by the contractor to his employees. For this
purpose the contractor shall notify to the General Manager/ Project Officer the wage period (s) day/ date
and time of payment.

The contractor shall prepare the wages sheet for his employees in duplicate, a copy of which shall be
regularly submitted to the Project Officer.

The contractor shall make timely payment of all salary/ wages/ dues to his employees and shall also
provide all benefits to his employees as per various Acts/Rules, Regulations, Orders applicable to the work
e.g. bonus under Coal Mines Bonus Scheme and Payment of Bonus Act. Sunday Wages, Overtime,
Holiday Wages, Leave Wages, Sick Leave etc.

The contractor shall also comply with the provisions of the Coal Mines Provident Fund Scheme and regularly
deposit the contributions in accordance with the same. The Company shall have no liability whatsoever in
this regard.

The responsibility of the contractor in respect of all payments to his employees will be complete and
absolute. The Company shall have no liability whatsoever in this regard and shall be fully indemnified by the
Contractor against any claim arising out of any non-payment/ short- payment/ dispute/ award.

The contractor shall arrange for the training of his employees in accordance with the Mines Vocational
Training Rules, 1966 as amended from time to time, at his own cost.

In case any accident occurs or any injury is caused to any employee of the Company by the
vehicles/equipments of the contractors or by any act of omission/ commission on the part of the contractor’s
representative/ employees, the compensation for the same, as provided in law or as assessed by the
company shall be recovered from the contractor alongwith the costs and expenses incurred by the
company on the same.

36.00 The contractor shall provide foot-wears, helmets and other protective equipments, to his employees as

37.0

provided in the law, at his own cost. In case of failure on the part of the contractor to provide these
Protective equipments, the company may provide the same to the employees at the cost of the contractor.

PAYMENT OF PRICE VARIATION: If the prices of Diesel increases or decreases, the contractor shall be
compensated for such increase or recoveries shall be made from the dues of the contractor for such
decrease as per provisions detailed below and the amount of the contract shall accordingly be varied,
subject to the condition that such compensation for variation in prices shall be available only for the work
done during the stipulated period of the contract including such period for which the contract is validly
extended under the provisions of the contract without any penal action. If the contract is to be extended
beyond the stipulated period for completion of the work due to fault on the part of the contractor, escalation
on prices should not be allowed further if not provided otherwise in the accepted contract. Where the
contract period is upto 6 months, no compensation for price variation will be paid. Where the contract period
is more than 6 months, compensation for price variation in the price of diesel only will be paid/ recovered as
per escalation formula provided in the Special Terms & Conditions. Such compensation for variation in the
prices when due shall be worked out based on the following provisions:
37.01 Where the contract period is more than 6 months, compensation for price variation will be paid/
recovered.
37.02 The base date for working out such price variation shall be the last date on which tenders were
stipulated to be received.
37.03 The contractor shall submit certified copy of price of Diesel from retail outlet of IOC/BP etc.
nearest to the worksite, as the case may be.
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37.04  Applicability of price variation (Summarised Position):

ltem of Work Contract Period : Contract Period
Less than 6 months More than 6 months.
Transportation (Coal) NIL Price variation on diesel
Transportation (Sand) NIL -do--
Wagon loading/ Loading of Coal NIL -do-
OB removal (Loading & Transportation) NIL -do-
OB Rehandling (Loading & Transportation) NIL -do-
Drilling in Coal NIL -do-
Drilling in OB NIL -(lo-
Truck loading of sand (Mechanised) NIL -do-

37.05 Escalation Clause

The impact of escalation relating to changes in the diesel & labour costs subject to adjustment up or down may be
worked out in accordance with the formula

pnzPO a+bDn+ch>
)

100 Do

Where in

Pn = New rate applicable to various operations
Po = Old rate applicable to various operations
Dn = New Diesel Price

Do = Old diesel Price

Wh = New wage (absolute) or All India Consumer Price Index Number for industrial workers as published by
Labour Bureau, “Ministry of Labour, Govt of India”

Wo = Old wage ( absolute) or All India Consumer Price Index Number for industrial workers as published by

Labour Bureau, “Ministry of Labour, Govt of India”

a, b, c are constants which can be adopted from enclosed Table — 1 at page 42 for respective operations.
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FORM OF AGREEMENT
(on Non Judicial Stamp Paper)

Agreement No.

This agreement, made the day of 200...between

(name and address of the Employer) (hereinafter called "the Employer" and

(name and address of the Contractor) (hereinafter called

"the Contractor" of the other part )

Whereas the Employer is desirous that the Contractor execute

(name and identification
number of Contract ) ( hereinafter called "the Works" ) and the Employer has accepted the Bid by the Contractor for
the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH as follows :

1. Inthis agreement , works and expressions shall have the same meanings as are respectively assigned to
them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read
and construed as part of this agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned,
the Contractor hereby convenants with the Employer to execute and complete the Works and remedy any
defects therein in conformity in all respects with the provisions of the Contract.

3. The Employer hereby convenants to pay the Contractor in consideration of the execution and completion
of the Works and the remedying of the defects wherein the Contract price or such other sum as may
become payable under the provisions of the Contract at the times and in the manner prescribed by the
Contract.

4. The following documents shall be deemed to form and be read and construed as part of this Agreement ,
viz. .

) Letter of Acceptance ;
i

Notice to proceed with the work ;
ii
iv)  Conditions of Contract

(

(

( Contractor's Bid
(

(v Specifications
(

(

(

=

Vi) Drawings
i) Bill of Quantities and
i) Any other document listed in the bid document/ Contract as forming part of the contract

Vi
Vi

IN witness whereof the parties thereto have caused this Agreement to be executed the day and year first before
written
The Common Seal of

was hereunto affixed in the presence of :

Signed, Sealed and Delivered by the said

in the presence of :

Binding Signature of Employer

Binding Signature of the Contractor

Under Jurisdiction of Dhanbad Court only.
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PROFORMA OF BANK GUARANTEE IN LIEU OF BID SECURITY / EARNEST MONEY.

To
M/s. Bharat Coking coal Limited,
Koyla Bhawan, Dist : Dhanbad- 826005.

Dear Sir,

In consideration of the “Bharat Coking coal Limited” having its Registered Office at Dhanbad ( hereinafter called
“the Company” which expression shall unless repugnant to the subject or context includes its successors and
assigns) having agreed to accept from M/s having its registered office at ---------------
(herein after called ‘the said tenderer” which expression shall unless repugnant to the subject or context includes
its successors and assigns) a Bank Guarantee from a Nationalised /Scheduled Bank in lieu of deposit of Bid
Security/ Earnest money in Cash/Bank draft for the due fulfillment of the terms and conditions contained in the
tender No dated , e Bank (hereinafter referred to as the Bank) having its office
---------------- do hereby undertake to pay to the company an amount not exceeding Rs------------- on demand by

the company for the reason of any breach by the tenderer of any of the terms and conditions contained in the said
Tender. The decision of the company as to whether any such breach having been committed by the tenderer shall
be final and binding on us.

1. We Bank do hereby undertake to pay an amount due and payable under this
guarantee without any demur merely on a demand from the company stating that the amount claimed is due
from the tenderer for the reason of breach by the said tenderer of any of the terms and conditions contained
in the said tender or for the reason of the tenderer failing to keep the Tender valid. Any such demand made
on the Bank shall be conclusive. As regards the amount due and payable by the Bank under this Guarantee
shall be restricted to an amount not exceeding RS------------------

2. We, the said Bank further agree that the Guarantee herein contamed shall come into force from the date
hereof and shall remain in full force and effect till a demand or claim under this guarantee is made on us in
writing on or before the---------------- . We shall discharge from all liability under this Guarantee thereatfter.

3. We, the said Bank lastly undertake not to revoke this Guarantee during its currency except with the previous
consent of the company in writing and agree that any change in the constitution of the said tenderer or the
Bank shall not discharge our liability hereunder,

4. This Guarantee is issued by Sri who is authorised by the Bank.
5.
Dated ,this T R —— 200

Signature of the authorised person
For and on behalf of the Bank.
Place:

Under Jurisdiction of Dhanbad Court only.
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PROFORMA OF BANK GUARANTEE FOR PERFORMANCE

To,

Re: Bank Guarantee in respect of contract No

Dated---------------------- between (Name of the company)

And (Name of the contractor).

M/s (Name and address of the contractor)(herein after called “the contractor”) has entered into
a contract dated ------------ (herein after called the said contract) with M/s (Name of the company)
(hereinafter called “the company”) to execute ------------------- (name of the contract and brief description of work) on

the terms and conditions contained in the said contract.
It has been agreed that contractor shall furnish the Bank guarantee from a Nationalised / Scheduled Bank for a

SUM Of Rg---------x------ as security for due compliance and performance of the terms and conditions of the said
contract.
The (name of the Bank) having its office at has at the request of the contractor

agreed to give the Guarantee hereinafter contained.

We, thg------------- Bank (hereinafter called “the Bank” ) do hereby unconditionally agree with the company that if the
contractor shall in any way fail to observe or perform the terms and conditions of the said contract or shall commit
any breach of its obligation there under, the Bank shall on demand and without any objection or demur pay to the
company the said sum of Rs.---------- or such portion as shall then remain due with interest without requiring the
company to have recourse to any legal remedy that may be available to it to compel the Bank to pay the sum , or
calling on the company to compel such payment by the contractor.

Any such demand shall be conclusive as regards the liability of the contractor to the company and as regards the
amount payable by the Bank under this Guarantee. The Bank Shall not be entitled to withhold payment on the
ground that the contractor has disputed its liability to pay or has disputed the quantum of the amount or that any
arbitration proceeding or legal proceeding is pending between the company and the contractor regarding the claim.
We,the -----------ommeeme- Bank further agree that the Guarantee shall come into force from the date hereof and shall
remain in force and effect till the period that will be taken for the performance of the said contract which is likely to
be---------- day Of ------------ but if the period of contract is extended either pursuant to the provisions in the said

contract or by mutual agreement between the contractor and the company the Bank shall renew the period of the
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Bank Guarantee failing which it shall pay to the company the said sum of Rs.----------- or such lesser amount of the
said sum of Rg--------- as may be due to the company and as the company may demand. The Guarantee shall
remain in force until the dues of the company in respect of the said sum of Rs----------- and interest are fully

satisfied and the company certifies that the contract has been fully carried out by the contractor and discharged the
guarantee.

The Bank further agrees with the company that the company shall have the fullest liberty without consent of the
Bank and without affecting in any way the obligations hereunder to vary any of the terms and conditions of the said
contract or to extend time for performance of the said contract from time to time or to postpone for any time or from
time to time any of the powers exercisable by the company against the contractor and to forbear to enforce any of
the terms and conditions relating to the said contract and the Bank shall not be relieved from its liability by reason of
such failure or extension being granted to the contractor or to any forbearance, act or omissions on the part of the
company or any indulgence by the company to the contractor or any other matter or thing whatsoever which under
the law relating to sureties would but for this provision have the effect or relieving or discharging the Guarantor.

The Bank further agrees that in case this guarantee is required for a longer period and it is not extended by the
Bank beyond the period specified above, the Bank shall pay to the company the said sum of RS --------------- or such
lesser sum as may then be due to the company and as the company may require.

Not withstanding anything contained herein the liability of the Bank under this Guarantee is restricted to Rs-----------
the guarantee shall remain in force till the day of and unless the Guarantee is renewed or

claim is preferred against the Bank within six months from the said date all rights of the company under this
Guarantee shall cease and the Bank shall be relieved and discharged from all liabilities hereunder except as
provided in the preceding clause.

The Guarantee will not be discharged due to the change in the constitution of the Bank or the contractor.

The Bank has under its constitution power to give this Guarantee and Shri who has signed it on
behalf of the Bank has authority to do so.
Dated this day of 200

Signature of the authorised Person.
For and on behalf of the Bank.
Place:

Under Jurisdiction of Dhanbad Court only.
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Table-1

Following table enumerates the value of a,b,c applicable to respective operations

Lead (Km) a b c
Coal Transportation
At Face
0-1 53.90 33.90 12.20
1-2 44.75 46.52 8.73
2-3 41.52 51.19 7.29
34 40.07 53.28 6.65
4-5 38.34 55.76 5.90
At surface
0-1 53.21 34.47 12.32
1-2 42.89 49.00 8.11
2-3 38.33 55.23 6.43
3-4 36.43 58.01 5.55
4-5 36.77 57.83 5.40
5-6 37.21 57.42 5.37
6-7 36.79 57.85 5.36
7-8 36.92 57.75 5.33
8-9 36.18 58.50 5.32
9-10 36.83 57.80 5.37
10-11 36.18 58.50 5.32
11-12 35.88 58.75 5.37
12-13 35.33 59.38 5.29
13-14 35.03 59.78 5.19
14-15 34.63 60.19 5.18
15-16 34.94 59.78 5.28
16-17 34.98 59.74 5.28
17-18 34.99 59.72 5.28
18-19 35.01 59.66 5.33
19-20 35.19 59.45 5.36
20-21 35.41 59.19 5.40
21-22 35.13 99.41 5.45
22-23 35.23 99.25 5.52
23-24 35.20 99.29 5.52
24-25 35.32 59.14 5.54
Loading by payloader

Coal Face 43.81 51.01 5.18
Surface miner 42.94 51.91 5.16
Stock pile 43.57 51.12 531
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INTEGRITY PACT

Between
BHARAT COKING COAL LIMITED (BCCL) hereinafter referred to as “The Principal”
And

...................................... hereinafter referred to as “The Bidder/Contract”

Preamble

The Principal intends to award, under laid down organizational procedures, contract/s for

-------- . The Principal values full compliance with all relevant laws and regulations, and the principles of economic

use of resources, and of fairness and transparency in its relations with its Bidder/s and Contractor/s.

In order to achieve these goals, the Principal cooperates with the renowned international Non-Governmental
Organisation “Transparency International” (T1). Following TI's national and international experience, the Principal
will appoint an external independent Monitor who will monitor the tender process and the execution of the contract

for compliance with the principles mentioned above.
Section 1 - Commitments of the Principal

The Principal commits itself to take all measures necessary to prevent corruption and to observe the following
principles:-

No employee of the Principal, personally or through family members, will in connection with the tender for, or the
execution of a contract, demand, take a promise for or accept, for him/herself or third person, any material or

immaterial benefit which he/she is not legally entitled to.

The Principal will, during the tender process treat all Bidders with equity and reason. The Principal will in particular,
before and during the tender process, provide to all Bidders the same information and will not provide to any Bidder
confidential/additional information through which the Bidder could obtain an advantage in relation to the tender

process or the contract execution.
The Principal will exclude from the process all known prejudiced persons.

If the Principal obtains information on the conduct of any of its employees which is a criminal offence under the
relevant Anti-Corruption Laws of India, or if there be a substantive suspicion in this regard, the Principal will inform
its Vigilance Office and in addition can initiate disciplinary actions.
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Section 2 - Commitments of the Bidder/Contractor

The Bidder/Contractor commits itself to take all measures necessary to prevent corruption. He commits himself to

observe the following principles during his participation in the tender process and during the contract execution.

The Bidder/Contractor will not, directly or through any other person or firm, offer, promise or give to any of the
Principal's employees involved in the tender process or the execution of the contract or to any third person any
material or immaterial benefit which he/she is not legally entitled to, in order to obtain in exchange any advantage of

any kind whatsoever during the tender process or during the execution of the contract.

The Bidder/Contractor will not enter with other Bidders into any undisclosed agreement or understanding, whether
formal or informal. This applies in particular to prices, specifications, certifications, subsidiary contracts, submission
or non-submission of bids or any other actions to restrict competitiveness or to introduce cartelisation in the bidding

process.

The Bidder/Contractor will not commit any offence under the relevant Anti-corruption Laws of India; further the
Bidder/Contractor will not use improperly, for purposes of competition or personal gain, or pass on to others, any
information or document provided by the Principal as part of the business relationship, regarding plans, technical
proposals and business details, including information contained or transmitted electronically.

The Bidder/Contractor will, when presenting his bid, disclose any and all payments he has made, is committed to or

intends to make to agents, brokers or any other intermediaries in connection with the award of the contract.

(2)  The Bidder/Contractor will not instigate third persons to commit offences outlined above or be an accessory

to such offences.
Section 3 - Disqualification from tender process and exclusion from future contracts

If the Bidder, before contract award has committed a transgression through a violation of Section 2 or in any other
form such as to put his reliability or credibility as Bidder into question, the Principal is entitled to disqualify the

Bidder from the tender process or to terminate the contract, if already signed, for such reason.

If the Bidder/Contractor has committed a transgression through a violation of Section 2 such as to put his reliability
or credibility into question, the Principal is entitled also to exclude the Bidder/Contractor from future contract award
processes. The imposition and duration of the exclusion will be determined by the severity of the transgression. The
severity will be determined by the circumstances of the case, in particular the number of transgressions, the
position of the transgressions within the company hierarchy of the Bidder and the amount of the damage. The

exclusion will be imposed for a minimum of 6 months and maximum of 3 years.



-45-

The Bidder accepts and undertakes to respect and uphold the Principal’s absolute right to resort to and impose
such exclusion and further accepts and undertakes not to challenge or question such exclusion on any ground,
including the lack of any hearing before the decision to resort to such exclusion is taken. This undertaking is given

freely and after obtaining independent legal advice.

If the Bidder/Contractor can prove that he has restored/recouped the damage caused by him and has installed a

suitable corruption prevention system, the Principal may revoke the exclusion prematurely.
A transgression is considered to have occurred if in light of available evidence no reasonable doubt is possible.
Section 4 — Compensation for Damages

If the Principal has disqualified the Bidder from the tender process prior to the award according to Section 3, the
Principal is entitled to demand and recover from the Bidder liquidated damages equivalent to 3 % of the value of the

offer or the amount equivalent to Earnest Money Deposit/Bid Security, whichever is higher.

If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to terminate the
contract according to section 3, the Principal shall be entitled to demand and recover from the Contractor liquidated
damages equivalent to 5% of the contract value or the amount equivalent to Security Deposit/Performance Bank

Guarantee, whichever is higher.

3. The bidder agrees and undertakes to pay the said amounts without protest or demur subject only to condition
that if the Bidder/Contractor can prove and establish that the exclusion of the Bidder from the tender process or the
termination of the contract after the contract award has caused no damage or less damage than the amount or the
liquidated damages, the Bidder/Contractor shall compensate the Principal only to the extent of the damage in the

amount proved.
Section 5 - Previous transgression

1. The Bidder declares that no previous transgression occurred in the last 3 years with any other Company in any
country conforming to the Tl approach or with any other Public Sector Enterprise in India that could justify his

exclusion from the tender process.

2. If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or the

contract, if already awarded, can be terminated for such reason.
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Section 6 — Equal treatment of all Bidders/Contractor/Subcontractors

1. The Bidder/Contractor undertakes to demand form all subcontractors a commitment in conformity with this

Integrity Pact, and to submit it to the Principal before contract signing.

2. The Principal will enter into agreements with identical conditions as this one with all Bidders, Contractors
and Subcontractors.

3. The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate its
provisions.

Section 7 — Criminal charges against violating Bidders/Contractors/Subcontractors

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an employee or a
representative or an associate of a Bidder, Contractor or Subcontractor, which constitutes corruption, or if the

Principal has substantive suspicion in this regard, the Principal will inform the Vigilance Office.

Section 8 — External Independent Monitor/Monitors
(three in number depending on the size of the contract)
(to be decided by the Chairperson of the Principal)

1. The Principal appoints competent and credible external independent Monitor for this Pact. The task of the
Monitor is to review independently and objectively, whether and to what extent the parties comply with the
obligations under this agreement.

2. The Monitor is not subject to instructions by the representatives of the parties and performs his functions
neutrally and independently. He reports to the Chairperson of the Board of the Principal.

3. The Contractor accepts that the Monitor has the right to access without restriction to all Project
documentation of the Principal including that provided by the Contractor. The Contractor will also grant the Monitor,
upon his request and demonstration of a valid interest, unrestricted and unconditional access to his project
documentation. The same is applicable to Subcontractors. The Monitor is under contractual obligation to treat the
information and documents of the Bidder/Contractor/Subcontractor with confidentiality.

4, The Principal will provide to the Monitor sufficient information about all meetings among the parties related
to the Project provided such meetings could have an impact on the contractual relations between the Principal and

the Contractor. The parties offer to the Monitor the option to participate in such meetings.

5. As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform the
Management of the Principal and request the Management to discontinue or heal the violation, or to take other
relevant action. The monitor can in this regard submit non-binding recommendations. Beyond this, the Monitor has

no right to demand from the parties that they act in a specific manner, refrain from action or tolerate action.
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6. The Monitor will submit a written report to the Chairperson of the Board of the Principal within 8 to 10 weeks
from the date of reference or intimation to him by the ‘Principal’ and, should the occasion arise, submit proposals for
correcting problematic situations.

7. Monitor shall be entitled to compensation on the same terms as being extended to/provided to Outside

Expert Committee members/Chairman as prevailing with Principal.

8. If the Monitor has reported to the Chairperson of the Board a substantiated suspicion of an offence under
relevant Anti-Corruption Laws of India, and the Chairperson has not, within reasonable time, taken visible action to
proceed against such offence or reported it to the Vigilance Office, the Monitor may also transmit this information

directly to the Central Vigilance Commissioner, Government of India.
9. The word ‘Monitor’ would include both singular and plural.

Section 9 — Pact Duration

This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months after the last

payment under the respective contract, and for all other Bidders 6 months after the contract has been awarded.

If any claim is made/ lodged during this time, the same shall be binding and continue to be valid despite the lapse of

this pact as specified above, unless it is discharged/determined by Chairperson of the Principal.

Section 10 — Other provisions

1. This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office of
the Principal, i.e. New Delhi.

2. Changes and supplements as well as termination notices need to be made in writing. Side agreements
have not been made.

3. If the Contractor is a partnership or a consortium, this agreement must be, signed by all partners or
consortium members.

4, Should one or several provisions of this agreement turn out to be invalid, the remainder of this agreement
remains valid. In this case, the parties will strive to come to an agreement to their original intensions.

For the Principal For the Bidder/Contractor

Place....ccccovviiiin, WItNESS 1 v

Date ....oovevveeeeii WItNESS 2 & v
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BHARAT COKING COAL LIMITED

(A SUBSIDIARY OF COAL INDIA LIMITED)

CONTRACT MANAGEMENT CELL
KOYLA BHAWAN, KOYLA NAGAR,
DHANBAD — 826005

PART — Il Contains 4 (Four) pages

PRICE BID

(In sealed cover)

NAME & PLACE OF WORK- TRANSPORTATION OF COAL FROM DIFFERENT
SOURCES TO DIFFERENT DESTINATIONS INCLUDING
ALLIED JOBS WITH REPAIR & MAINTENANCE OF
FEEDER BREAKERS AT SIJUA AREA OF BCCL

NIT NO - BCCL/ CMC/ F- NIT / SIJUA/2010/998 DATE 06.07.2010

PARTICULARS

1. NAME OF TENDERER :

2. ADDRESS OF TENDERER:

3. OWNERSHIP STATUS OF THE TENDERER :

4. NAME OF PERSON/ OFFICIAL
(with designation) authorized to submit price bid

5. AMOUNT OF EARNEST MONEY DEPOSIT : As per NIT

6. DATE OF OPENING OF TENDER : As per NIT

Signature of the Officer
Issuing Tender Papers.
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NAME & PLACE OF WORK- TRANSPORTATION OF COAL FROM DIFFERENT SOURCES TO DIFFERENT
DESTINATIONS INCLUDING ALLIED JOBS WITH REPAIR & MAINTENANCE OF
FEEDER BREAKERS AT SIJUA AREA OF BCCL

NIT NO - BCCL/ CMC/ F- NIT / SIJUA/2010/998 DATE 06.07.2010

WORK PERIOD - 36 MONTHS

BILL OF QUANTITY

Iltem Particulars Quantity Quoted Rates

No. (in tonne) (in Rs./ tonne) Amount (Rs.)

1. Transportation of coal on the specified
route by tippers including unloading of
coal up to a lead slab as indicated
including cost of all materials and
labour etc. complete job as per
direction of engineer — in- charge

I. SB OCP Dump to S.B. Feeder Breaker | 100000.00
Lead slab 00 to 01 KM.

ii. SBFeeder Breaker to S.B. Siding 3500000.00
Lead slab 00 to 01 KM.

iii. SB UG Dump to S.B. Siding 300000.00
Lead slab 00 to 01 KM.

iv. TOCP Dump to S.B. Feeder Breaker 1900000.00
Lead slab 01 to 02 KM.

2 TOCP Dump to SB siding 450000.00
Lead slab 02 to 03 KM.

Vi. Nichitpur OCP Dump to SB Feeder 1500000.00
Breaker
Lead slab 02 to 03 KM.

Contd on 3

SIGNATURE OF TENDERER WITH SEAL
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NAME & PLACE OF WORK- TRANSPORTATION OF COAL FROM DIFFERENT SOURCES TO DIFFERENT
DESTINATIONS INCLUDING ALLIED JOBS WITH REPAIR & MAINTENANCE OF
FEEDER BREAKERS AT SIJUA AREA OF BCCL

NIT NO - BCCL/ CMC/ F- NIT / SIJUA/2010/998 DATE 06.07.2010

WORK PERIOD - 36 MONTHS

BILL OF QUANTITY (Contd)

ltem . Quantity Quoted Rates
No. Particulars (in tonne) (in Rs./tonne) Amount (Rs.)
vii. | Nichitpur OCP Dump to SB Siding 450000.00

Lead slab 02 to 03 KM.

viii. | 7/8 incl. tippler/dump to Gareria Sidg 390000.00
Lead slab 03 to 04 KM

ix. | 7/15incl. tippler/dump to Gareria Sidg 330000.00
Lead slab 03 to 04 KM

X. | PST 2 tippler/dump to SB siding 330000.00
Lead slab 03 to 04 KM

2 Loading of coal into tippers from stock | 5750000.00
pile by payloader including cost of all
materials, labour and ancillary works
etc. complete job as per direction of
engineer — in- charge.

3 Loading of coal into wagons by | 5750000.00
payloader at siding including cost of all
materials, labour and ancillary works
etc. complete job as per direction of
engineer — in- charge.

Contd on 4

SIGNATURE OF TENDERER WITH SEAL
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NAME & PLACE OF WORK- TRANSPORTATION OF COAL FROM DIFFERENT SOURCES TO DIFFERENT
DESTINATIONS INCLUDING ALLIED JOBS WITH REPAIR & MAINTENANCE OF
FEEDER BREAKERS AT SIJUA AREA OF BCCL

NIT NO - BCCL/ CMC/ F- NIT / SIJUA/2010/998 DATE 06.07.2010

WORK PERIOD - 36 MONTHS

BILL OF QUANTITY (Contd)

Sl. Particulars Quantity Quoted Rates Amount
No. (in tonne) (in Rs./ tonne) (in Rs.)
4 Picking of extraneous materials 4400000.00

from coal i.e. shale, sandstone
etc. including disposal of the
extracted materials to a specified
site including cost of all materials
and labour etc. complete job as
per direction of engineer — in-
charge.

5 Repair and Maintenance of 2 Nos 3500000.00
of Feeder Breakers for crushing of
coal as per enclosed scope of
work.

TOTAL AMOUNT (in figure)

TOTAL AMOUNT (in words)

Note : 1. The quoted offer should be exclusive of Service Tax . Notwithstanding the provisions as stipulated at clause 11.vii of General
Terms & Condition of the tender document, if Service Tax is legally payable by the tenderer in relation to this contract, the
same shall be reimbursed by BCCL on production of documentary evidence of having made such payment.

2. All duties, taxes and other levies payable by the contractor under the contract or by any other clause as applicable on the last
date of submission of tender shall be included in the rates, prices and the total Bid Price submitted by the Bidder. All
incidentals, overheads etc. as may be attendant upon execution and completion of works shall also be included in the rates,
prices and the Bid price submitted by the Bidder. However, such duties, taxes, levies etc which is notified after the last date of
submission of tender and/or any increase over the rate existing on the last date of submission of tender shall be reimbursed by
the company on production of documentary evidence in support of payment actually made to the concerned authorities.
Similarly, if there is any decrease in such duties, taxes and levies the same shall become recoverable from the contractor.
Details of such duties, taxes and other levies along with rates shall be declared by the bidders in their price bid.

4. Tenderer should quote rates both in figure and word.

SIGNATURE OF TENDERER WITH SEAL



