**Shanot Coal India Limited**

(A Subsidiary of Coal India Limited)

Office of the Project Officer, Moonidh Project

No. WAP/MND/9g cont. work/CCE/ D1/4/200-250-H(F)/03/2009-09

**2-2-7**

dated 21-02-2009

Name of work: Dismantling & salvaging of existing Dowry Meco 1200 belt conveyor at CCS-1 level gallery, X VI Seam-400MM and transportation & installation of new belt conveyors for global bid Panels at Moonidh mine.

**NOTICE INVITING TENDER**

Sealed tender are invited for the following jobs from experienced and resourceful contractor:

<table>
<thead>
<tr>
<th>Sl. No.</th>
<th>Particulars of job</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td>Estimate value</td>
</tr>
<tr>
<td>1</td>
<td>Dismantling &amp; salvaging of existing Dowry Meco 1200 belt conveyor at CCS-1 level gallery, X VI Seam-400MM and transportation &amp; installation of new belt conveyors for global bid Panels at Moonidh mine.</td>
</tr>
</tbody>
</table>

1. The tenderers should submit their tender in two separate envelopes indicating the cover "Technical Bid" and "Commercial Bid".

**ELIGIBILITY CRITERIA**

2. The intending tenderer must have in his name experience of having successfully completed similar works during last 7 (seven) years ending last day of the month previous to the one in which bid applications are invited (i.e. eligibility period) should be either of the following:

- Three similar completed works each costing not less than amount equal to 40% of the estimated cost.
- Two similar completed works each costing not less than amount equal to 50% of the estimated cost.
- One similar completed work costing not less than amount equal to 80% of the estimated cost.

3. Similar work means: Transportation of materials / installation of belt conveyors UG mine.

4. Tenderers should also give the break up of activities along with the time schedule for completion of the job to be completed in six months.

5. Tender documents with full details & specifications can be have from the office of the undersigned from 02.03.2009 to 07.03.2009 and sealed tender will be received upto 4 PM on 09.03.2009 and sealed tender of technical bids will be opened on 09.03.2009 at 4.30 PM before the tenderer or their authorised representatives. Commercial bids will be opened only after the department is satisfied that the criteria fixed are fulfilled.

6. Authority reserves the right to reject any or all the tenders without assigning any reason whatsoever and split up the work between two or more tenderers.

7. Earnest money should be deposited in shape Demand Draft in favour of BCCL, Cash Credit A/C payable at any Nationalised Bank at Dhanbad.
8. It will be obligatory for the tenderers to keep their offer open for acceptance & work order will be issue only after getting the fund on this A/C in the financial year 2009-10.

9. We have consider approximate weight of conveyor drive head & structure where it may slightly be changed after supply of materials at the site.

10. The date of commencement of this work will be any day between 15th August 2009 to December 2009 and date of completion will two months from date of commencement.

11. The NIT is along with the notice for the Pre-Tender conference of the contractors and at the time the same form part of the contract document. Contractor has to abide by the labour Regulation Act, CHIPP Rules and other related regulations referred. Contractors have to submit the Income Tax Clearance Certificate with PAN Card & TIN.

12. The contract if awarded, the contractor will have to send his new workers for training on the job at our training centre for one week.

13. The contractor may be fined upto Rs. 10,000/- according to seriousness of the default if:
   a. they employ untrained labour in UG;
   b. they send laborer UG without proper attendance.

14. Earnest money will bear no interest.

On termination of work order/completion of work, the contractor shall dispose-off labour after making full and final payment of all their legal dues and the management shall not any responsibility of any discrepancy including deployment of any workman employed by him.

SP. SURVEY OFFICER
MOONEDH PROJECT

[Signature]

[Date]

LAJI CONSID (Area No. I to XII)
2. P.O.O, BCC, Kumbh Bhawan
3. General Manager (System) Koyla Bhawan
4. Eto to CVO, BCC, Koyla Bhawan
5. All units of WDA-AR Mooni, G.LD., Bhadohi
6. Bldg. Engineer (Civil), W.I. Are, Mooni
7. Finance Manager, W.I. Are, Mooni
8. Dr. Chief, W.I. Are, Mooni
9. Tender file/Survey Section, Moondih Project
10. HO/OE Board, Mooni
11. S.P. Survey Office, MNO Project.