Bharat Coking Coal Limited  
(A Subsidiary of coal India Limited)  
Office of the Project Officer-Mooniath Project

No: WOA/MNO/Jug cont. work/ST-Tpa/2nd Gwarek/ XVII/4004/IV/ 82 /2008-09 / 318  
dated 25-07-2009

Name of work: Dismantling & salvaging of existing Huwoad 1200 & H-900 belt conveyor at Gwarek dip gallery, XTV Seam 4000H and transportation & installation of new between transportation & installation of new belt conveyors for global bid Panels at Mooniath mine.

NOTICE INVITING TENDER

Sealed tenders are invited for the following jobs from experienced and resourceful contractor.

<table>
<thead>
<tr>
<th>S.No.</th>
<th>Particulars of job</th>
<th>Estimate value</th>
<th>Earnest money to be deposited</th>
<th>Cost of completion period</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>Dismantling &amp; salvaging of existing Huwoad 1200 &amp; H-900 belt conveyor at Gwarek dip gallery, XTV Seam 4000H and transportation &amp; installation of new between transportation &amp; installation of new belt conveyors for global bid Panels at Mooniath mine.</td>
<td>Rs 4,31,233.29</td>
<td>Rs 4,312.00</td>
<td>Rs 100.00</td>
</tr>
</tbody>
</table>

1. The tenderers should submit their tender in two separate envelopes indicating the cover "Technical Bid" and "Commercial Bid".

ELIGIBILITY CRITERIA

2. The intending tenderer must have in its name experience of having successfully completed similar works during last 7 (seven) years ending last day of the month previous to the one in which bid applications are invited (i.e. eligibility period) should be either of the following:
   * Three similar completed work each costing not less than amount equal to 40% of the estimated cost.
   OR
   * Two similar completed work each costing not less than amount equal to 50% of the estimated cost.
   OR
   * One similar completed work costing not less than amount equal to 80% of the estimated cost.

3. Similar work means: Transportation of materials / installation of belt conveyors @ mine.

4. Tenderers should also give the break up of activities along with the time schedule for completion of the job to be completed in six months.

5. Tender documents with full details & specification can be have from the office of the undersigned from 23.03.2009 to 28.03.2009 and sealed tenders will be received up to 4 PM 30.03.2009 and sealed tender of technical bids will be opened on 30.03.2009 at 4.30PM, before the tenderer or their authorized representatives. Commercial bids will be opened only after the department is satisfied that the criteria fixed are fulfilled.

6. Authority reserves the right to reject any or all the tenders without assigning any reason whatsoever and split up the work between two or more tenderers.

7. Earnest money should be deposited in shape demand Draft in favour of BCCIL, Cash Credit A/C payable at any Nationalised Bank at Dhanbad.
8. It will be obligatory for the tenders to keep their offer open for acceptance & work order will be issue only after getting the fund on this A/C in the financial year 2008-09.

9. We have considered approximate weight of conveyor drive head & structure where as this may slightly be changed after supply of materials at the site.

10. The date of commencement of this work will be on any date between 15th August 2008 to December 2008 and date of completion will be two months from date of commencement.

11. The NIT with General Rules and direction for guidance of the tender General & Special condition of contract adopted by OCEL from time to time form part of the contract document. Contractor has to abide by the labour Regulation Act, CMF Rules and other mining legislation enforce. Tenders have to submit the Income Tax Clearance Certificate/ PAN Card & TIN.

12. The contract if awarded, the contractor will have to appear his new workers for training on the job at our training centre for one week.

13. The contractor may be fined up to Rs. 10,000/- according to seriousness of the default if:
   a. they employ untrained labour in UG.
   b. they send labour UG without proper attendance.

14. Earnest money will bear no interest.

On termination of work order / completion of work, the contractor shall dispose off labour after making full and final payment of all their legal dues and the management shall not any responsibility of any discrepancy including deployment of any workers employed by him.

S.R. Survey Officer
MOONIDH PROJECT

Date:
1. MRAG/COM (Area No. 1 to XII)
2. All units of WJ Area, Moonidh, MLD, Bhatdeek, LPT.
3. Subserv. Engineer (Civil), WJ Area, Moonidh
4. Finance Manager, WJ Area, Moonidh
5. Sr. Cashier, WJ Area, Moonidh
6. Tender (Secrecy Section, Moonidh Project
7. Notice Board, Moonidh
8. Sr. Survey Officer, MMD Project.