Bharat Coking Coal Limited  
(A Subsidiary of coal India Limited)  
Office of the Project Officer, Mooidh Project  

dated: 27.07.2009

Name of work: Disassembling & salvaging of existing Huswood-800 belt conveyor (1st belt) at 8G D-12, XVI Seam-500MH and transportation & installation of new belt conveyors for global bid Panels at Mooidh mine.

**NOTICE INVITING TENDER**

<table>
<thead>
<tr>
<th>Sl.No.</th>
<th>Particulars of job</th>
<th>Estimate value</th>
<th>Earnest money to be deposited</th>
<th>Cost of tender paper</th>
<th>Completion period</th>
</tr>
</thead>
<tbody>
<tr>
<td>1.</td>
<td>Disassembling &amp; salvaging of existing Huswood-800 belt conveyor (1st belt) at 8G D-12, XVI Seam-500MH and transportation &amp; installation of new belt conveyors for global bid Panels at Mooidh mine.</td>
<td>Rs.5,28,732.72</td>
<td>Rs.5,287.00</td>
<td>Rs.250.00</td>
<td>Two months</td>
</tr>
</tbody>
</table>

1. The tenders should submit their tender in two separate envelopes indicating the cover “Technical Bid” and “Commercial Bid”.

**ELIGIBILITY CRITERIA**

2. The intending tenderer must have in his name experience of having successfully completed similar works during last 7(seven) years ending last day of the month previous to the one in which bid applications are invited (i.e. eligibility period) should be either of the following:

   * Three similar completed work each costing not less than amount equal to 40% of the estimated cost.
   * Two similar completed work each costing not less than amount equal to 50% of the estimated cost
   * One similar completed work costing not less than amount equal to 80% of the estimated cost

3. Similar work means: Transportation of materials / installation of belt conveyors US mine...

4. Tenderers should also give the break up of activities alongwith the time schedule for completion of the job to be completed in two months.

5. Tender documents with full details & specification can be have from the office of the undersigned from 28.08.2009 to 29.08.2009 and sealed tender will be received up to 4 PM 29.08.2009 and sealed tender of technical bids will be opened on 24.08.2009 at 4.30PM, before the tenderer or their authorized representatives. Commercial bids will be opened only after the department is satisfied that the criteria fixed are fulfilled.

6. Authority reserves the rights to reject any or all the tenders without assigning any reason whatsoever and split up the work between two or more tenderers.

7. Earnest money should be deposited in shape demand Draft in favour of BCCI, Cash Credit A/C payable at any Nationalised Bank at Dhanbad.
6. It will be obligatory for the tenderers to keep their offer open for acceptance & work order will be issue only after getting the fund on this A/C in the financial year 2009-10.

9. We have consider approximate weight of conveyer drive head & structure where as this may slightly be changed after supply of materials at the site.

10. The date of commencement of this work will be on any date between September 2009 to December 2009 and date of completion will two months from date of commencement.

11. The NIT with General Rules and direction for guidance of the tenderers General & Special condition of contract adopted by BCCL from time to time form part of the contract documents. Contractor has to abide by the Labour Regulation Act, CMRP Rules and other mining legislation referred. Tenderers have to submit the Income Tax Clearance Certificate/PAN Card & TIN.

12. The contract if awarded, the contractor will have to spare his new workers for training on the job at our training centre for one week.

13. The contractor may be fined upto Rs. 10,000/- accordingly to seriousness of the default if:
   a. they employ untrained labour in DG.
   b. they send labour in DG without proper attendance.

14. Earnest money will bear no interest.

15. The payment of wages to Contractor’s worker will be made through cheques.

On termination of work order, completion of work the contractor shall dispose off labour after making full and final payment of all their legal dues and the management shall not any responsibility of any discrepancy including deployment of any worker that employed by him.

Copy to:
1. GM (CGM) (Area No.1 to XII)
2. P.P.O. BCCL, Koyla Bhawan
3. (General Management Systems), Koyla Bhawan
4. G.A. to CVO, BCCL, Koyla Bhawan
5. All units of WJ Area, Moonidih, MLD, Jharkhand I.P.
6. Chief Engineer (Civil), W.J. Area, Moonidih
7. Deputy Manager, W.J. Area, Moonidih
8. Sr. Civilian, W.J. Area, Moonidih
9. Tender file/Survey Section, Moonidih Project
10. Notice Board, Moonidih

SR. SURVEY OFFICER
MOONIDIH PROJECT

Date: 29/12/09