
Bharat Coking Coal Limited 
( A subsidiary of Coal India Limited ) 

Office of the General Manager, BCCL 

P.B.Area, P.O. Kusunda, Dist. Dhanbad(828116) 

(JHARKHAND) 

 

Ref. No. A – PB/AM (E&M)/09/NIT/    Date: 16.07.10 

 

NOTICE FOR INVITING TENDER 

 

 Sealed tenders are invited from reputed reliable, experienced parties for the work 

given below : 

Sl. 

No. 

Name of work Estimated amount in 

Rs.   

Completion period   

1. Repairing/Rewinding of one 

16MVA, 132KV/6. 6KV 

Crompton Greaves Ltd. Make 

Transformer, Sl. No. 24931 of 

132KV Sub-station under PB Area 

at site. 

Rs. 1013955/- 4 (four) months   

 

 

(2) Pre-qualification/eligibility criteria : 

(i ) Average annual financial turnover of works during the last 3 (three) years ending 

31st March of the previous financial year should be at least 30% of estimated 

cost. 

(ii) Tenderer should have experience of repair of transformer of rating 33KV or 

above.  

(iii) During last seven years experience of having successfully completed : 

(a) Three similar works costing not less than the amount equal to 40% of the 

estimated cost. 

(b) Two similar complete works costing not less than the amount equal to 

50% of the estimated cost. 

(c) One similar complete works costing not less than the amount equal to 80% 

of the estimated cost. 

Earnest money : @1% of the estimated  value of Rs. 10140.00 is to be deposited in the 

form of bank draft drawn in favour of Bharat Coking Coal Limited of any nationalized 

bank payable at its Branch at Dhanbad and attached to Tender( part-I). Tender not 

accompanied by earnest money shall not be considered. The earnest money shall be 

refunded to the un-successful bidders after finalization and award of tender and shall bear 

no interest  and earnest money of the successful bidder will be converted to security 

money.  

(4 )The cost of tender documents shall be Rs.500.00 –payable either in cash or Bank draft 

in favour of Bharat Coking Coal Ltd. Of any Nationalised Bank payable  at its branch at 

Dhanbad.        

(5) Tender documents including terms and conditions of work shall  be available on 

payment from the office of the Area Manager (E&M), P.B. Area during any working day 

from 09.08.10 to 12.0810 on production of money receipt/demand draft (non-refundable). 

The document shall not be sent by post. Tender documents can also be downloaded from 

our website of BCCL i.e. http/bccl.cmpdi.co.in and sent along with tender fee and  

earnest money within the stipulated time. 

          P.T.O. 
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General instructions for submission of Tender : 

(6) Tenderer is required to submit his offers in sealed envelope giving reference to 

this tender notice no. and date containing offers in two parts i.e. Part-I & Part-II as 

specified in tender document. Part-I should contain technical & commercial terms 

and conditions, firms credential earnest money, Income tax & Sales tax clearance 

(up-dated). Part-II should contain only price bid. Tenderers shall furnish as much 

details as possible in respect of similar work executed in past indicating nature, 

value and name of clients. Part-I & Part-II should be in separate covers. Part-II of 

the offer will be opened in respect of only such tenderers as are found qualified 

after scrutiny of part-I. 

(7) The rate offered in Part-II should be valid for four calander months from the date 

of opening of Part-II of tender . No conditional paper will be accepted. 

(8) Tenders are to be received in sealed covers upto 12.00 noon of 24.08.10 in the 

office of the undersigned. 

(9) Tenders i.e. Part-I will be opened on 24.08.10 at 3.30 PM in the office of the 

undersigned in presence of tenderers or their authorized representatives. 

(10) Prior to give their offer the job may be inspected at 132KV Sub-station under P.B. 

Area in consultation with the undersigned. 

   (11) The tenderer will be governed by the general terms and conditions of BCCL. 

   (12) The company is not under any obligation to accept the lowest tender/tenders and 

reserves the right to accept or reject any or all the tender papers without assigning 

any reason what-so-ever. 

 

 

 

              Area Manager (E&M) 

Distribution :        P.B.Area 

1. G.M. (System), BCCL, Koyla Bhawan with a request to publish this Nit in BCCL 

web-  Site for wide circulation. Tender documents can also be downloaded. 

2. Public Relation officer, BCCL, Koyla bhawan for kind information and with a 

request to publish it in alternate two news papers (encl  :  10 copies). 

3. Chief Vigilance officer, BCCL, Koyla Bhawan for kind information. 

4. CGM (E&M), BCCL, Koyla Bhawan. 

5. G.M., P.B. Area 

6. Dy. CE (E&M), 132KV Sub-station/AFM, P.B. Area. 

7. Project officer, P.B. Project/Gopalichak Group of Mines. 

8. All A.M. (E&M), Barora, Govindpur, Block-II, Katras, Sijua, W.E., E.J., 

Kusunda, Bhalgora, Bastacolla, Lodna, Bhowra, C.V. Area for wide circulation. 

9. ALL Colliery Engineers, Bhagaband, Gopalichak, Pootkee, P.B. Project., 

Kendwadih, 10/12 pits K.B., 5/7 Pits S.B. & H.M. Project. 

10. N.B./P.B. Area Office.  

 

 

 

 

 

 
 

 

 



BILL OF QUANTITY  

 

FOR REPAIRING TESTING &  COMMISSIONING OF 16MVA 132KV/6.6KV CGL MAKE 

TRANSFORMER SL. NO. 24931. 

 

SL. No.  Description of work                Quantity Rate  Amount 

1.   Inspection of 132 KV leads as well as    

inside of transformer the inspection 

transformer cover etc.    01 Job    

 

2.   Damaged/flashed over 132 KV lead jumpers 

to repair/recondition by using cu-ferrule etc. & 

modify the lead jumpers as per required shape  

& sizes with providing 145 KV grade resin  

bonded papers/crape insulation.   03 Nos   

 

3.   Dismantling of conservator, explosion vent 

Radiators, headers, radiator valves B. relay 

& out side cleaning by new transformer oil 

& after replacing the existing gaskets   01 Job   

 

4.   Replacement of broken diaphragm of  

explosion vent     01 Job    

        

5.   Supply & fitting of breather with new 

silica  gel     01 no.     

    

6.   Supply & fitting of LV stud with bushing 

(connection stud are damaged to be replaced) 03 nos.   

 

7.   After testing of HV bushing refitting &  

Connection of transformer leads to stud  03 nos.     

       

8.   Opening of top cover & refitting by providing  

new gaskets     01 Job   

 

9.   OUTC clamber cleaning after opening the  

inspection cover    01 Job   

 

10.   QITC control circuit rectification & replacement 

 of damaged components    01 Job   

 

      11.   WTICT testing     01 Job   

      

      12.   WTI & OTI meters healthiness testing  01 Job    

 

13. Cleaning of diverter switch & refitting the 

Chamber with transformer oil   01 Job   

  

14. Supply & fixing 16A of 415 volt 3 phase new  

Connector with 2NO+2NC auxiliary contact coil 

Voltage 240V AC    06 nos.   

    

       15.  Supply & fixing of thermal O/L   08 nos.     

         

 _____________________ 

          Total                

            Cont…page-2 
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          B. F.              

      16.  Supply & fixing of 50mm. dia gun metal  

  gate valves     02 nos.     

 

17. Marshalling box control ckt. Rectification 

as per design/drawing of the manufacturers  

guideline/manual    01 Job   

   

18. Supply & fixing of 4 pole MCB 16A, 20A  

for marshalling Kiosk    01 no.     

  

19. Connection of bush hole relay, OLTC bush  

hole relay, MOG, WTI for alarm & trip &  

co-relate with the concerned CR panel &  

testing.      01 Job    

 

20. Filtration of oil with streamline filter machine  

(16000 Ltr.)     01 Job            

 

21. Heating arrangement of transformer & 

Winding     01Job               

 

22. Radiator dismantling, cleaning & fitting  

With new gaskets    01 Job   

 

23. Test including ten delta capacitance FRA & 

Hot spot observation (as per enclosed list) from 

PGCTL/any reputed ISO Institution.  01 Job             

 

24. Pre commissioning testing of protection circuit  

with diff. & O/C CTS    01Job   

 

25. Making arrangement for temporary shed to  

Project transformer from outside dust/wind  

etc.      01 Job    

 

26. Painting of transformer tank, radiators conservator 

OLTC etc. after scraping (one coat of red oxide &  

 two coat heat proof paint)    01 Job    

 

       27.  AVR for RTOC     01 Job    

         

 ______________________ 

             

 

28.   Commissioning of transformer at on load  

& load              

 

      29.  Supervision & miscellaneous charge service 

  Tax extra as application          

         

 ______________________ 

          G. Total            

 

         



 

Location  : The transformer is installed at 132KV Sub-station 

of Pootkee  

Balihari Area (BCCL) approx, 7 km. away from 

Dhanbad Rly section situated 600M Inside from 

Dhanbad-Bokaro WH-32 bear Putki township. 

 

 

Commissioning  : The responsibility would be yours. All the testing 

equipments, 

oil Filtration machine, megger etc. required at the 

time of testing will have to be arranged by you. 

  

 Test certificate would be required by us at the time its commissioning 

for the tests as per list of condition monitoring tests. 

 

 

 BCCL will not be responsible in any manner for any injury/casualty, 

which might take place during the course of its commissioning. All safety 

measure to be followed would be your responsibility. 

 

 

Guarantee  : One year after successful commissioning of the 

transformer. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Condition Monitoring tests on Transformer : 
 

       

 

 

Sl. No. Particulars 

1. 

 

 

 

 

 

 

2. 

 

 

 

3. 

 

 

 

 

4. 

 

5. 

Test on Transformer Solid Insulation: 

1. Insulation Resistance (IR) 

2. Polarization Index (PI) 

3. DC Absorption Test. 

4. Capacitance &b Tan Delta Test 

5. Leakage Current Test 

6. Step up voltage 

Tests on Transformer Conductor and OLTC: 

1. DC Winding Resistance  

2. Ratio Test And Phase Angle Error Test 

3. Floating Neutral Point Measurement 

Tests on Transformer Core: 
1. Excitation Current Test (at High Voltage) 

2. Magnetic Current Test 

3. Magnetic Balance Test 

4. Frequency Response Analysis (FRA) 

Tests on Transformer HV Bushings: 

1. Capacitance & Tan Delta Test 

Test on Transformer Oil: (OLTC/TOP/Bottom) 

1. Interfacial Tension 

2. Neutralization Number 

3. Moisture Content  

4. Flash Point 

5. Sludge 

6. Dielectric Dissipation Factor 

7. Dielectric Strength  

8. Resistivity 

9. Kinematic Viscosity  

10. Pour Point 

11. Density 

12. Dissolved Gas Analysis  

a. Methane 

b. Ethane 

c. Ethylene 

d. Acetylene 

e. Carbon Dioxide 

f. Carbon Monoxide  

g. Hydrogen 

h. Total Gas Content 

i. Furan Analysis 



 

 

BHARAT COKING COAL LIMITED 

(A Subsidiary of Coal India Ltd.) 

Pootkee Balihari Area 

 
TENDER ISSUE FORM 

 

1. Name and place of work   : 

2. N.I.T. No & Date    : 

3. Detail cost of work    : 

4. Amount of Earnest Money   : 

5. Cost of tender paper    : 

6. Name of the Contractor/ Agency to whom 

 Tender paper is issued    : 

7. M.R.No & Date in support of deposition cost 

 Of tender paper    : 

8. Date of issuing Tender paper   : 

9. Date of issuing Tender paper   : 

 

 

 

 

         Signature of Issuing  

authority, P.B. Area  
 

 

1. Details of Earnest Money    : 

2.  Permanent address of the contractors  :  

3. Sale Tax Registration Rs.    : 

4. Permanent account  of Income  

Tax (OAA No.)    : 

5. Relationship with the BCCL employee, 

 If any stating Name, Designation Place of  

 Posting of the employee   : 

6. Accepted to abide with the terms&  

conditions as laid down in the from of  

contract agreement drawn by BCCL  : 

 

 

      Signature of Contractor / Agency 

 

NB: Due to non-availability of form of contract agreement the acceptance is required to 

be furnished by the contractor/Agency. 

 

 

 

 

 

 

 

 



Bharat Coking Coal Limited 

Office of the General Manager, PB Area 

P.o. Kusunda : Dhanbad. 

Detailed tender notice. 

 

1. Sealed tenders supper scribed with the name of work 

Repairing /rewinding of One 16MVA, 132KV/6.6KV Crompton Greaves Ltd make 

transformer Sl. No. 24931 of 132KV Sub-station of P.B. Area at site are invited from 

bonafied and experienced contractors and will be received in the office of the Area 

Manager(E&M), P.B. Area Aralgoria up to 12:00 noon On  24.08.10   All tenders will be 

opened at 3:30 PM  on 24.08.10. 

in the presence of the attending tenderers of their authorized representatives. 

 

2. The tender shall submit their offer in two separately seal envelopes one containing 

the complete details of the financial and technical capabilities with supporting documents 

and the other containing the financial offer as per the prescribed schedule of quantity in 

the prescribed forms. Financial offer will be opened only if the technical & financial 

capabilities of the tenderers are found  adequate to perform the work. These forms 

together with  the proposed contract document including specifications and contract 

drawings may be obtained from the above office on payment of Rs. 500=00 

(Rupees Five Hundred only  for each set. No refund will be made. 

 

3. Earnest money of Rs. 10140 should be deposited by the tenderers in one of the 

following ways.  

i) Money may be paid in cash to the finance manager, Pootkee Balihari Area, Aralgoria 

and the receipt there of enclosed with the tender (cash should be deposited with the 

Finance manager between 10Am to 1.30 Pm on all working days and up to 11 Am on 

Saturday). 

ii) By enclosing with the tender, deposit at call receipt demand draft or FDR obtained 

from the state Bank of India or other nationalized Bank in favour of Bharat Coking  Coal 

Limited.  

iii) By  enclosing with the tender National Saving Certificate endorse in favour of Bharat 

Coking Coal Limited. 

iv) By enclosing the tender, Govt. Treasury deposit certificate endorsed in favour of 

Bharat Coking Coal Limited, Dhanbad. 

 

4. The earnest money will be retained in the case of successful tenderers and will not 

carry any interest. It will be dealt with as provided in the tender. 

 

5. a) SECURITY DEPOSIT. 

 The  contractor (s) shall permit the company at the tine of making any payment to 

him the for work done under the contract to deduct such sums as will along with the 

amount of the earnest money already deposited, amount to : 

i) In case of work costing up to Rs. 1.0 lakh 10% of the cost. 

ii) In case of work costing more than Rs. 1.01 lakh 10% of the first 1.0 lakh and 7 

1/2 %  of the next Rs. 1.0 lakh and 5% of the balance amount. 

 

6.  a) All subject to maximum of 1.0 lakh no further deduction will be made from the 

running bills on account of security deposit. The security amount less then amount of 

earnest money deposited will be recovered in four installments. From first four running 

account  bills where the entire four account bills the number of 

installment………………. accordingly. 



b) On receipt of  acceptance of the tender, the successful tenderers shall sign on 

agreement in the proper departmental form for the due fulfillment of the contract. Failure 

to entire into the required agreement within the specified period shall entail forfeiture on 

the earnest money. The written agreement to be in between the contractor (s) and the 

company shall be foundation of the right of both the parties and the contract shall not be 

deemed to be completed until the agreement has first been signed by the contractor (s) 

and then by the company authorities. 

 

7. The tenderars attention is invited to the requirement of material under 

specification and condition of contract. 

 

8. Every tenderer is expected before quoting his rates to inspect the site of the 

proposed work. A schedule of quantities is enclosed with this tender notices. He  should 

quote specific rate for each item in the schedule and the rates shall be Rupees and Paise. 

The rates shall be written both in words and figures and the unit in words and the amount 

to tails. The rates for the work should inclusive of all inidentials overheads, leads, lifts 

carriage etc. as may be attendant upon execution and completion of the items. 

      Or 

Every tenderer is expected before quoting his rates to inspect the site of the proposed 

work. A schedule of quantities is enclosed the estimated rates for finished items of work 

inclusive of all incidentals, overheads, lifts carriage etc. as may be attendant upon 

execution and completion of the items. 

 

9.         Corrections where unavoidable shall be made by crossing out initialling deting 

and rewriting, Every page of the tender document shall be signed by the tenderer. 

 

10. The tenderers shall closely persue all specifications clauses which govern the 

rates for which he is tendering. 

 

11. Income tax clearance certificate for last financial year of the last assessment 

whichever is later should accompany the tender. 

 

12. The work should be completed within 4 months form 10 days  after the issue of 

latter of intent or handing over of site which ever is later. 

 

13. On completion of the work all rubbish, debris, bricks etc. sets should be removed 

by the contractor (s) at his / their own expenses and the site cleaned and handed over to 

the company. 

 

14. The chairman –cum-Managing Director, Bharat Coking Coal Limited Reserves 

the right  to reject any or all the tenders without assigning any reason whatsoever and to 

split up and distribute the work among the tenderers. 

 

15. The tender(s) will indicate the equipment he/they is / are going to use on his job 

and also give adequate evidence of his complete the work in time. 

 

16.  The tender(s) should also state what technical personnel he/they will be 

complying for supervising the work. 

 

17.      Canvassing the connection with the tenders any shape of form is strictly prohibited 

and the tenders by contractors who reset to canvassing will be liable to rejection. 

 



18. No negotiation in regard to the rates will be conducted and incase the rates are not 

reusable acceptable to the management  the offers may be rejected. 

 

 

 

 

 

 

 

 

 

Signature of the contractor(s) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

BHARAT COKING COAL LIMITED 

(A SUBSIDIARY OF COAL INDIA LTD.) 

POOTKEE BALIHARI PROJECT 

ELECTRICAL & MACHANICAL DEPTT. 

 

1.  Tender Notice No  : 

 

2.  Name of the work  : 

 

3.  Time of Completion : 

 

4.  Tender Opening date & Time 

 

5.  The tender shall quote their Electrical Contractor’s license No. for H.T. work 

valid for the state of Bihar. 

 

6.  Scope of work : The scope of work covers the supply  

i) Testing : Testing shall mean such tests  as are prescribed in I.S. Rules and as 

required by the Engineer In charge to be done by  the contractor before the line is taken 

over by the employer.  

ii) Operating condition : Operating condition shall mean keeping the system 

energized and be in a position to supply load for  continuous period of 24 hours without 

manifestation of any defect in the system or part of the system or individual installation 

as  the case may be, 

 

7.  The Contractor shall carry on the instructions given by the Engineer and shall 

follow the programmed of work laid down by him and shall execute & compete all work 

in workman like manner. 

 

8.  The  Contractor shall arrange his own transport for carrying his man equipments 

and materials for the construction and use his own tools & plants & instruments for 

erection, testing commissioning and energizing purpose. 

 

9.  (i) The  employer shall not take any despoiled for providing residential 

accommodation to the contractors staff or labors. 

     (ii) The  contractor shall be responsible for all sorts of payment to his staff & 

laboures according to the laws & regulations in force at that time for that place. 

 

10. The contractor shall have to collect the materials issued to him from any of the stores 

of the employer. 

 

11.  Any damage of equipments or materials total or partial occurred during 

transportation, erection & testing will be borne by the contractor replacement total or  

 

partial will be communicated to the contractor after inspection & assessment of 

competent authority of the company. 

 

12.  The engineer or his representative shall have free access at all reasonable time to 

the contractor’s  premises & work site to inspect the quality of work an ship & materials 

used for construction. The contractor will have to produce test certificate for the material 

supplied. The engineer shall have the right to call for a witness the testing of any 



equipment & materials to be preferred at the contractors cost in order to determine their 

quality & performance.  

 

13.  No claims for idle labour shall be entertained on any ground whatsoever. 

 

14. The materials to be used for the works shall be A grade quality of the class most 

suitable for working under the specified conditions & shall not deteriorate or distort 

under the prevailing extremes of atmosphere conditions. The rowmanship shall be in 

accordance with the best engineering practices & shall be such as have been proved to be 

suitable for the intended purpose and for satisfactory performance under the prevailing 

climate conditions and proposed system of supply. 

 

15. If the contractor fails the performance of the contract to satisfactorily complete 

the work within the stipulated period of completion of any extension there of the 

employer shall reserve the option to terminate the contract. 

 

16. Work shall be taken by the employer from the contractor only in operating 

condition after performance of all commissioning test shall be performed after 

rectification works at the contractor’s risk and experience. 

 

17. Payments : 

 i). Payment shall be made for the work completed as per actual measurement on 

the basis of rates provided in the contract once in a month. 

ii). 1% of the total amount shall be deposited as the security money to F.M.(P.B.) 

along with the tender 10% of the security deposit will be released after  6 months of 

successful maintenance period after final commissioning. 

iii). Income tax will be deducted at the rate of 2% from the bills. It must be clearly 

understood that any delay in payment will not will not treated as valid reason for grant of 

extension of time of completion of work and/or for any other claim by the contractor. 

 

18. The contractor shall have to obtain approval of the work from DGMS/BSEB 

authorities for commissioning the installation. 

 

19. Final inspection will be done by the competent authority of BCCL. 

 

20. For any clarification superintending Engineer (E&M) of this project may be 

contacted.  

21. All materials to be supplied shall be inspected & passed by Engineer In charge 

and if rejected they shall be replaced by the conductor. No extra payment shall be made 

by the company on this account. 

 

 

 

 

 

 

 

 

 

 

 



SPECIAL INSTRUCTION 
 

I. Technical Bid 

 

Initiating technical bid is to ascertain on the basis of submitted documents and 

subsequent  quarries, whether the bidder is technically competent to execute the job as 

per specification despite financial capability. So the bidder should furnish as many 

documents as possible in support of his technical status. However, for general guidance 

the following parameters of technical bid are stated below : 

i). Contractor’s and supervisor’s  license number.  

ii). Details of manpower employed with documental support. 

iii). Details of tool, tackles etc. Proposed for use.  

iv). List of instruments to be deployed for work. 

v). Infrastructure facilities at his work i.e. workshop etc. 

vi). Design of intermediate, section/tension/strictures.  

vii). Design of arms brackets etc. 

viii). Documentary evidence of having executed similar work of same or more amounts. 

ix). Any other details the bidder ticked nacres any. 

x). The earnest money receipt/draft should be submitted in the envelop containing the 

Technical Bid. 

 

II) PRICE BID 

 

 The price bid shall be submitted in a separate sealed envelop clearly super scribed 

‘PRICE BID’ shish filling the price bid the bidder should keep in mind the following : 

i). The bid should be filled for every item and no lump sump of flat rate shall be accepted. 

ii). The bid should be filled neatly without cutting or over writing the rate and amount 

both should be clearly written. 

iii). Sale tax on work contract as may be applicable as per the Gove. Notification issued 

recently will be reimbursed to the contractors subject to submission of satisfactory proof 

of such payments by the contractor to the concerned authorities on final assessment 

tender with any condition other than mentioned in the tender documents shall be rejected. 

iv). The technical specification noted curlier shall supplement. The item specification in 

the bill of quantity & the measurements noted in the technical specification for various 

accessories measurements, instruments etc. shall be treated as included in the item 

specification in bill of quantity. 

v). It should be clearly understood that the technical specification and item specifications 

in bill of  quantity. Are only indicative and any requirement in conformity with in act-2 

Rules made there under and relevant Is shall have to be complied underling execution 

without inviting any extra expenditure. 

 

 

 

 

 

 

 

 

 

 

 

 



ANNEXURE ‘A’ 

GENERAL TERMS CONDITIONS 
 

1. Definitions :- 

 

i) The word ‘Company’ wherever in the conditions, means the Bharat Coking Coal 

Limited, represented at BCCL, Hqrs. By …………………………………………… 

BCCL, Hqrs. Or his authorized representative or any other officer specially deputed for 

the purpose. 

ii) The word contractor/ contractors wherever occurs means the successful tenderer/ 

tenderers who has/have deposited the Earnest Money and has/have been given written 

intimation about the acceptance of tender. 

 

2. Responsibilities of contractor the contractor/contractors. 

 

i) The BCCL, reserves the right to 1
st
 other contracts in connection with the Project an the 

contractor/contractors shall cooperate in the works for the introduction and stores and 

materials and execution of his/their works. 

ii). The contractor/contractors shall keep in the work during the progress a competent 

superintendent and necessary assistance who shall represent the contractor(s) in his their 

absence. Important directions shall be confirmed to the contractor(s) in writing. If the 

contractor/contractors in course of the work finds/ find any discrepancy between the 

drawing, forming part of the contract document and the physical conditions of the locality 

or any errors or commissions in drawing except those prepared by himself/themselves 

and not approved by the Company/Eng. In charge, it shall be his/their duty to 

immediately inform the Eng. In charge in writing and the Eng. In charge shall verify the 

same. Any work done after such discovery and without intimation as indicated above will 

be done at the risk of the contractor/contractors. 

iii) The contractor/contractors shall employ only competent, skilful and orderly men to do 

the work. The Engineer In charge shall have to ask the contractor/contractors who in his 

opinion in undesirable and the contractor/contractors  will have to remove him within 

three hours of such orders. 

iv) Precautions shall be exercised at all times for the protection of persons (including 

employees) and property. The safety required or recommendations by all applicable laws, 

codes status and regulations will be observed. In case of accidents, he/they shall be 

responsible for compliance with all the requirements imposed by the workmen’s 

compensation act. Or any other similar laws in force, and shall indemnify the company 

against any claim on this account. 

All scaffolding, ladders and such other structures which  workmen are likely to 

use shall be examined by the Engr. In charge on his authorized representative whenever 

they went and the structures must be strong, durable and of such design as required by 

them. In no case any structure condemned by the Engr. In charge or his authorized  

representative shall be kept on the work and such works must be pulled down within 

three hours of such condemnation and any certificates or instructions, how ever, shall in  

 

no way detract the contractor/contractors from his/their responsibility as an employer and 

the company shall in no way be responsible for any claim.  

The contractor/contractors shall at all times exercise reasonable precautions for the safety 

of employees in the performance of his/their contract and shall comply with all applicable 

provisions of the safety laws drawn up by the state or central Govt. or Municipalities and 

other authorities in India. The contractor/contractors shall comply with the provision of 

the safety hand book as approved and amended from time to time by the Govt. of India. 



v) The contractor/contractors shall familiarize themselves with and be governed by all 

laws and rules of Indian and Local statutes and orders and regulations applicable to 

his/their work 

vi) Building for the sanitary necessities of all persons employed on the work shall be 

constructed and maintained n the manner, number and place approved or ordered by the 

Eng-in charge. The contractor/contractors shall vigorously prohibit committing of 

nuisance at any other place. 

vii) The cont reactor/contractors shall furnish the Eng. In charge or his authorized 

representative with work reports form time to time regarding the contractor/contractors 

organization and the progress made by him/them in the execution of the work as per the 

contract agreement. 

viii) All taxes, whether local, municipal, provincial or central etc. and cess, royalty etc. 

those are payable or may become payable shall be to the contractor’s/contractors account 

and shall be deemed to have been included in the tender of the work to be executed by 

him/them. The contractor/contractors will have to produce a certificate form the 

appropriate authorities of the state Govt. to the effect that all dues about royalties have 

been paid. This certificate will have to be produced before the final payment 

made/security released. 

 

1. On account of manufacturing of bricks or collection of minor minerals in area 

(both virgin and non-virgin) acquired by the company under the Coal Act the contractor 

will have to produce a royalty clearance certificate from the District Authorities before 

full and final payment. 

 

2. In case the company’s land in used for manufacturing of bricks or extraction of 

gravels, etc. the contractor will have to pay compensation to the company (apart form the 

liability of the contractor to make the rates of royalty fixed by the state govt.) at the same 

rates of royalty fixed by the state Govt. or an appropriate deduction may be made in the 

rate to be paid to the contractors. 

ix) The contractor/contractors shall make his/their own arrangement for all materials, 

tools staff and layout required for the contract, which shall include cost of land, lift, 

leading unloading railway freight, recruiting expenses and any other charges for the 

completion of the work to the entire satisfaction of the company. 

x) The contractor/contractors shall make their own arrangement for carriage of all 

materials to the work site at his/their own cost and supply of all water required for the 

contracted work and drinking water to his/ their workmen. 

xi) The work shall not be sublet to any other party, unless approved by Eng. In charge in 

writing. 

xii) No fruit trees valuable plant or trees with trunk diameter exceeding 6” shall be 

pulled, destroyed or damaged by the contractor/contractors or any of his/their employees  

 

without the prior permission of the company, failing which the cost of such trees or plant 

shall be deducted from the contractors dues at the rate to be decided by the company. The 

rates quotes are supposed to include clearance of shrubs and jungles and removal of such 

trees up to 6” dia. as will be permitted by the Engr. In charge in writing. 

xiii) The contractor/contractors shall not pay less then the minimum wages to the laborers 

engaged by him/them as per Minimum wages Act or other legislation or award of the 

Minimum wages fixed by the respective State Govt. as may be in force and in this matter 

the decision of the company shall be final and binding. 

xiv) All accounts shall be maintained in English and the Company shall have the right to 

access and inspection of all such books of accosts etc. relating to payment of labourer 

considered necessary and the company may arrange for witnessing the payment to the 

labourer by its representatives. 



xv) The contractor/contractors shall in addition to any indemnity provided by law 

indemnify the company against all liabilities what sever arising out of the workmen’s 

compensation Act 1923 or any enactment and amendments thereto and shall be wholly 

responsible for observance of all statutory rules and regulations under any act or award of 

the Govt. in force in matters relating the employment, payment and retrenchment of 

labours. 

No claim shall lie against the company for damage by any act. of god or on 

account of circumstances beyond the company’s control. 

If in any matter which is not expressly provided for or against the conditions of 

any matter or practice appears prejudicial to the interest of the company may cal upon the 

contractor/contractors to remedy, modify or remove such matter or practice and this shall 

be binding on the contractor/contractors. 

 

3. Statement of Approximate Quantities, Variations, Additions Alterations,       

Drawings and Specifications. 

 

 The quantities noted in schedule ‘A’ are approximate and no claim shall be made 

against the company for reduction or enhancement of quantities. 

 Any item of the work provided in the schedule and found not necessary during the 

progress of the work may be omitted at the option of the company and no claim shall lie 

against the company on this account. 

 The Engineer-in-charge shall have power to make any alterations in or additions 

to the original specifications, drawings, designs and instructions that may appear to him 

to be necessary/contractors shall be bound to carry out the work in accordance with any 

instructions which might be given to them in writing singed by the Executive 

Engineer/Superintending Engineer and such alteration shall not invalidator the contract 

And any additional work  which the contractor/contractors may be directed to do in the 

manner above specified as part of the work, the work shall be carried out by the 

contractor/contractors on do the main work and at the same rate as are specified in the 

tender for the main work. 

 The time for the completion of the work shall be extended in the proportion that 

the additional work bears to the original contracted work and the certificates of the 

superintending Engineer/Sir. Executive Engineer/Executive Engineer-in-charge shall be 

conclusive as to such proportion & if the additional work includes Any class of work for 

which no rate is specified in this contract, then rates shall be fixed as follows :  

 

a) If the item exists in the company scheduled of rates it will be paid for at the scheduled 

rate plus or minus the percentage by which the tendered amount as quoted by the 

contractor/contractors for the whole work is above or below the estimated amount but: 

b) If the said item des not exist in the company schedule of rates then a new rate shall be 

framed by superintending Engineer/Sir. Executive Engineer/Executive Engineer by 

analysis on current market rates of materials and labour involved. In case of any 

difference between the contractor/contractors and the superintending Engineer/Sir. 

Executive Engineer/Executive Engineer as to the fixation of the rate, the matter may be 

referred to the Addl. Chief Engineer(c) whose decision shall be final and binding on the 

contractor/contractors. 

 

 

 

 

 

 

 



PROVIDED ALWAYS THAT: 

 

a) Contractor/contractors shall not be entitled to any payment for any additional work 

done unless be/they have received an order in writing form the Superintending 

Engineer/Sir. Executive Engineer/Executive Engineer for such additional work. 

b) The contractor/contractors shall be bound submit his/their claim for any such 

additional work done during any month on or before the 15
th

 Day of the following month 

accompanied by the additional work: and  

c) The contractor/contractors shall not entitled to any payment in respect of such 

additional work to fail to submit his/their claim within the aforesaid period. 

The work shall conform strictly to drawings and specifications. This will not, 

however, prejudice the company’s right to alter, increase, modify reduce or amend the 

work of any item there of in which case the contractor/contractors will have no claim to 

any payment or compensation what so ever on account of any profit or advantage, which 

he might have derived form the execution of the work in full bit for the reduction in work 

consequent upon such alteration or curtailment. 

 The work may be stopped at any time by the company having the contractor or his 

agent on the works, seven day’s notice in writing and the measurement of the works shall 

be made by the Executive Engineer concerned at any time fixed by him in writing 

subsequent to the expiry of the said notice. The measurement shall be carried out at the 

said appointed time notwithstanding whether the contractor(s) is/are-present or not.-One 

payment for the work done and approved, as ascertained by the said measurements the 

contractor(s) shall have no further claims against the company and the contractors(s) shall 

not be entitled to claim any damages or compensation of that  account. 

 Any claim as to measurement which the contractor(s) has/have to make shall be 

made in writing seven days of the date of measurement taken by the Executive Engineer 

as aforesaid and any claim in respect of such measurement made more than seven days 

after the taking of such measurement shall be deemed to have been waived by the 

contractor and would not be maintainable . 

 

(4) Rate, Materials and Workshop. 

 

 The rates quoted shall be for finished work inclusive of all materials of 

constructing. 

 The Company will have full and final authority to reject any material of work 

done to a defect there in and contractor/contractors shall forthwith remedy the defects at  

 

his/their own expense and no further work shall be done in connection with particular 

building or portion of the building or till such time as the defect is removed to the entire 

satisfaction of the Engineer-in-charge. 

 If a any time a materials of construction is declared unsuitable by the company 

such the site and shall not be offered again for fared again for inspection or inclusion in 

the construction. 

 Accurate record of materials, if supplied by the company should be kept by the 

contractor/contractors and the record shall be open to check by Engineer-in-charge or his 

authorized represent active. 

 The account of materials shall also be maintained in register which shall be signed 

both by the authorized representative of the Engineer-in charge and the 

contractor/contractors. All materials, tools and plants brought shall be deemed to be held 

in lieu by the company and the contractor/contractors shall not have the right to remove 

the same from the site without the written permission of the Engineer-in-charge, 

However, the company shall not be liable for any loss, theft or damage due to fire of 

other causes sustained during this period of line. 



 The contractor/contractors shall be responsible for correct and complete execution 

of the work in a workman like manner with the materials as per spec. Which shall always 

be subject to the approval of the company at all stages of work. 

 All work under or in course or execution or executed in pursuance of the contract 

shall at all times be open in inspection and supervision by the Engineer-in-charge or by 

be chief Engineer or his authorized representative and the contractor/contractors shall 

allow the same and shall implement and instructions that may be give by be company 

from time to time. 

 The contractor/contractors shall give not less than one week’s notice to the 

company before covering up or other wise placing beyond the reach of measurement any 

work in order that the same be measured and finally inspected, and shall not be cover up 

or otherwise place beyond reach any work without the written connect from be company 

failing which any such work may be uncovered at the contractor’s/contractors expenses. 

 

5. PAYMENT 

 

 “On account” payment may be made at intervals. When the completion of the 

entire work is certified then one half of the total security deposit will be refunded to the 

contractor. The total accounting will be made and the contractor/contractors shall draw 

final payment of all the money due or payable to them under or by virtue of the contract. 

The other half of the security deposit will be retained and paid to the 

contractor/contractors after a period of six moths, or as soon as after the expiration of 

such period of six months, provided that in case of building work the above said mount 

shall be refunded after a period of six months or at the end  of one full monsoon 

whichever is letter in point of time. During the period of six months or one full monsoon 

season mentioned above the contractor(s) shall be responsible to set right any defect or 

defects that might appear in the work and in case of building work the above amount 

shall be paid only after the buildings have proved to be completely watertight during the 

full mason and all defects have been made good. In case anything is found to have been 

paid in excess, the contractor/contractors shall return the same. 

 No interest is payable on amounts withheld under the item of the agreement. 

  

The company shall be at liberty to reduce from the security deposit or from any 

other sum due or to become due under this contract or under any other contract all some 

that becomes due to the company. All bills shall be pre-audited before payments. 

Payments will be made by cheque only. 

 

6. Date of Commencement. Rate of Progress, Delays, forfeiture and penalties. 

 

 The contractor/contractors shall submit a contraction schedule showing the order 

in which he/they propose(s) to carry out the work the date of which he/they will start the 

several salient features (including procurement of materials, plant and the contemplated 

dates for completing the same) for the purpose of preparing the schedule, the work shall 

be deemed to have commenced on expiry of 10(ten) days from the date of issue of the 

letter of in tent or from the date of handing over the site for the work which ever is later. 

 The work should be commenced within 10 days from the issue of the letter of 

acceptance form the administration or from the date of handing over the site for the work 

which ever is later and completed on or before the date of completion specified in the 

agreement. 

(a) The time all owed for carrying out the work as entered in the contract agreement shall 

be strictly observed by the contractor/contactors and the time of completion of the work 

shall be reckoned form ten days after the issue of the letter of acceptance of tender or 

from the date of handing over the site for the work which ever is later. The work shall 



throughout the stipulated period of the contract be carried on with all due diligence (time 

being deemed to be the essence of the contract on the part of the contractor/contract).and 

The contractor/contract actors shall playas compensation and Amount up to 1 per cent of 

the amount of the estimated cost of the whole work as shown by the tender for every day 

that the work remains uncommented, or unfinished after the proper dates. In the event of 

the contractor/contractors failing to complete with the rate of progress spec. in the 

agreement they shall be liable to pay as compensation and amount up to 1 per cent of the 

said estimated cost of the whole work for every week that the due quantity of work 

remains incomplete. Provided always that the entire amount of compensation to by paid 

under the provisions of this clause shall not exceed 10 per cent of the estimated cost of 

the work as shown by the tender. 

 If the progress of any particular portion of the work is unsatisfactory the 

Executive Engineer shall not withstanding that the general progress is satisfactory in 

accordance with clause 6 (a) be untitled to take action under the clause 6 (b) after giving  

contractor/contractors 10 days notice in writing and the contractor/contractors will have 

no claim for compensation for any loss sustained by them owing to such action. 

(b) To employ another Agency for executing the job or labour paid by the company and 

to supply materials to carry out the work or any part of the work debiting the 

contractor/contractors with the cost involved in engaging another agency or the cost of 

the labour and the prices of the materials (or the amount of which cost and price and 

certificate of the Executive Engineer shall be final and conclusive against the 

contractor/contractors as the case many be and crediting them with the value of work 

done, in all respect in the same manner and at the same rates of the contract the certificate 

of the Executive Engineer to the value of the work done shall be final and conclusive 

against the contractor/contractors. 

 

 

7. Termination of Contract : 

 

 The contract may be rescinded and the security deposit and other does of this 

work or any other work done under the company may be forfeited and brought under the 

absolute disposal of  the company if the opinion of the company (i) either the work is not 

progressing satisfactorily of is not likely to be completed within the stipulated time of (ii) 

if the contractor/contractor fails to comply with the terms and conditions (iii) if it is found 

that the irregularities mentioned under clause 2 (xi) above have been committed. 

 On receipt of notice of notice of termination of contract the contractor/ contractors 

would be entitled to payment for work actually done except in case of conditions (iii)  

 

8. Adjustment of the Dues : 

 

  If sum found the payable to the company by the contractor/contractors in 

connection with any other contract/contracts the company shall have right and liberty to 

adjust the same out of the dues under other contracts. 

 

9. Arbitration 

 

 “All disputes or differences what over arising between the barites out of or 

relating to the construction, meaning and operation or effect of the contract or there of 

shall be settled by a sole arbitrator approved by the CMD of B.C.C.L. and award of 

arbitrator shall be final and binding on the parties concerned. The arbitrator may form 

time to with the consent of the parties enlarge the time for making and publishing the 

award. The arbitration proceeding shall be in accordance with the arbitration Act. 

 



10. In respect interpretation of any clause of time specification here in incorporated, 

the interpretation of the Addl. C.E. (C) HQ will be final and binding. 

 

11. Every tendered will be required to produce the particulars of Registration/License 

of the Competent authority under the contract Labour (Regulation &Abolition) Act. 

1970. 

 

12. The contractor/contractors shall during the currency of the contract employ 

apprentices for specified periods as may be required in writing by the Engineer-in-charge. 

The contractor/contractors shall train them as required under the Apprentices Act. 1961 

and shall be responsible for all the obligations of the employer under the said Act.  

including the liability to make payment to apprentices as required under the Act. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



“DETALES OF TENDERERS” ESTABLISHMENT 
 

 

1. Name of tenderer    : 

 

 

2. Whether individual/ 

 Partnership or limited    : 

 

 

3. Postal address of the company/ 

proprietor together with telephone nos. : 

 

 

4. In respect of partnership 

 or limited company, the address 

 of other partners/directors   : 

 

 

5. Whether proprietor/partners/ 

 directors  are connected with 

any employee working in BCCL 

  if so, details of the employee, 

 designation and place of posting  : 

 

 

6. Any contract being carried on  

 in BCCL. If so, details of the  

contract being executed.   : 

 

 

7. Details of  sales tax registration 

 number if any, with proof.   : 

 

 

8. Details of income tax registration 

 number, if any with proof.   : 

 
 

 


