
1

             
B h a r a t  C o k in g  C o a l L im it e d  

                                              ( A  S ub s id ia r y  o f  C o a l I n d ia  L td )                             

                                                      C o n tr a c t M a n a g e m e n t C e ll 

                                                                   K o y la  B h a w a n :K o y la  N a g a r  

                                                          D h a n b a d -8 2 6 0 0 5 ( In d ia ) .

                                                                                             F a x  N o -0 3 2 6 -2 2 3 0 2 0 6  
                                                         

                                                

R e f. N o.:   BC C L/ G M (C M C )/ F- G loba l/ 2 0 1 0 /8 7 0                 D a te : 1 2 .0 6 .1 0  

E X TE N S IO N  N O TIC E  FO R  R E C E IP T &  O P E N IN G  O F TE N D E R S /BID S

The date of receipt & opening of the following tenders  are res chedu led as  u nder: 

N am e & D es cription of  work  R ef. N o. & D ate R ev is ed 

date of 

R eceipt of 

Tender 

R ev is ed 

date of 

O pening 

of Tender

D e v e lo p m e n t o f  B lo c k -I I  un d e r  g r o un d  

m in e s   a n d  e x tr a c tio n  o f  c o a l f r o m  I/I I 

s e a m  b y  c o n t in u o u s  m in e r  

t e c h n o lo g y   f o r  a  m in im um  g ua r a n te e d  

p r o d uc tio n  o f  0 .4 5  M ty  o f  c o a l. W o r k  

in c lud e s  a d d itio n a l e x p lo r a tio n  ( if 

d e s ir e d  s o  b y  th e  c o n tr a c to r )  a t  B lo c k -

I I A r e a  o f  B C C L .

 3 9 5  dt. 2 5 .0 3 .1 0

& 

 5 4 7  dt. 0 2 .0 4 .1 0

2 7 .0 7 .1 0  2 9 .0 7 .1 0  

BC C L 
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Development of Muraidih under 

ground mines  and extraction of coal 

from Muraidih III,II& I seam by mass 

production technology package for a 

minimum guaranteed production of 

2.0 Mty of coal on turnkey basis. 

Work includes additional exploration 

(if desired so by the contractor); 

preparation of mining plan, detailed 

P roject R eport &  EMP  : obtaining 

approvals from concerned authorities. 

408 dt. 26.03.10 20.07.10 22.07.10 

Development  of M adhub and 

U nderground M ine and ex traction 

of coal from M adhub and 

U nderground M ine, B arora A rea 

b y  mass production technology  

package for a minimum 

guaranteed production of 1.0 M ty  

of coking coal on turnkey  b asis. 

W ork includes additional 

ex ploration (if desired so b y  the 

contractor); preparation of mining 

plan, detailed P roject Report & 

E M P  including acq uisition of land 

& rehab ilitation (if so req uired); 

ob taining approvals from 

concerned authorities. 

571 dt. 06.04.10 23.07.10 26.07.10 
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Development including access  

and extraction of coal from X V  

seam(s) of Moonidih Underground 

Mine, Western J haria Area by 

mass production technology 

package for a minimum 

guaranteed production of 1.5 Mty 

of coking coal on total turnkey 

basis. Work includes additional 

exploration (if desired so by the 

contractor); preparation of mining 

plan, detailed Project Report & 

EMP including subsidence control 

(if so required); obtaining 

approvals from concerned 

authorities. 

572 dt. 06.04.10 30.07.10 02.08.10 

Development  of Pootkee Balihari 

Project and extraction of coal from 

Pootkee Balihari Project, Pootkee 

Balihari Area by mass production 

technology package for a 

minimum guaranteed production of 

1.0 Mty of coking coal on turnkey 

basis. Work includes additional 

exploration (if desired so by the 

contractor); preparation of mining 

plan, detailed Project Report & 

EMP; obtaining approvals from 

concerned authorities. 

593 dt. 09.04.10  03.08.10 05.08.10 
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Development of Kapuria Block and 

extraction of coal from Kapuria 

Block by mass production 

technology package for a 

minimum guaranteed production of 

2.0 MTY  on  turn-key basis. Work 

includes additional exploration (if 

desired so by the contractor); 

preparation of mining plan, 

detailed Project Report & EMP; 

obtaining approvals from 

concerned authorities.

670 dt. 27.04.10 17.08.10 19.08.10 

Development of Amlabad under 

ground mines  and extraction of 

coal from Amlabad 

XV,XIV,XI/XII,X,IX & VIII seam by 

mass production  technology 

package for a minimum guaranteed 

production of 0.50 Mty of coal on 

turnkey basis. Work includes 

additional exploration (if desired so 

by the contractor); preparation of 

mining plan, detailed Project 

Report & EMP : obtaining 

approvals from concerned 

authorities. 

796 dt. 27.05.10 10.08.10 12.08.10 
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All other terms and conditions of NIT & Tender document shall remain 

unchanged. 

This may be treated as integral part of Tender Document. 

            

                                     S d/- 
                      G eneral Manager(C MC ) 

                                                                                                         
Bharat C oking C oal L imited 

Distr ibu tion : 

C C :   S ri D. Bandyopadhyay, IAS (Rtd), G D-89, S ector-III, S alt lake, 
                                                                                              Kolkata-   700016

  C C :  Justice Ashok Kumar C hakraborty (Retd.) BB-69, S ector-I, 
             S alt L ake, Kolkata-700064. 

  C C :  PRO –  with a request to publish the abridged Extension Notice as 
enclosed in local as well as National dailies where the original NIT 
were published. 

  
 C C :  D(T) OP /D(T) P&P /D(F) /D(P) /C VO, BC C L . 

C C :  C G M (C ordn) /C G M(F) /G M (P&P)/C G M(MM)/C G M(E&M)/G M(Block-
II), BC C L /RD,C MPDI, RI-II 

C C :  G M(S ystem),BC C L  with a request to display this Extension Notice in 
BC C L  Website with downloading facilities  up to 17.08.10. 

C C :  S r. ES  to C MD for kind information of C MD. 

C C :   H OD (Admn) with a request to display this NIT in Koyla  Bhawan Notice 
Boards. 
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CC:   All CGMs/GMs in the Areas including Washery Zones for wide circulation 
through   display in the Notice Boards. 

CC:     Inspector, CISF- with a request  to deploy security personnel at the office 
of GM(CMC), BCCL Koyla Bhawan, level-V from 9.30 AM to  3.30 PM on 
the dates of receipt  and also from  3.30 PM  on the dates of  opening of 
tender.    

 CC:   Chief Sales Manager, Sales & Marketing Deptt, BCCL 6, Lyons Range, 
Kolkata 

CC:  CGM/GM (Contract Management Cell), ECL/WCL/CCL/SECL/NCL/MCL 

CC: Embassies/Consulates: As per list enclosed 

                                                                                              
                                                                                                            Sd/-    

                                                                                       General Manager(CMC) 
                                                                                     Bharat Coking Coal Limited 
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LIST OF EMBA SSIES / CONSU LA TES 

Sl. 
No. Address 

Sl. 
No. Address 

01 Trade Counsellor 
Office of the Consulate of 
Canada in India, New Delhi 

02 Trade Counsellor 
Office of the Embassy of Indonesia 
in India, New Delhi 

03 Trade Counsellor 
Office of the Embassy of USA 
in India, New Delhi 

04 Trade Counsellor 
Office of the Embassy of Poland in 
India, New Delhi 

05 Trade Counsellor 
Office of the Embassy of 
Germany in India, New Delhi 

06 Trade Counsellor 
Office of the Embassy of South 
Africa in India, New Delhi 

07 Trade Counsellor 
Office of the Embassy of 
Ukraine in India, New Delhi 

08 Trade Counsellor 
Office of the Embassy of Russia in 
India, New Delhi 

09 Trade Counsellor 
Office of the Consulate of 
Australia in India, New Delhi 

10 Trade Counsellor 
Office of the Consulate of U.K. in 
India, New Delhi 

11 Trade Counsellor 
Office of the Embassy of 
China in India, New Delhi 

12 Trade Counsellor 
Office of the Embassy of France in 
India, New Delhi 


