

Bharat Coking Coal Limited  
( A Subsidiary of Coal India Limited )  
Bastacolla Area – IX  
WEBSITE TENDER (<http://bccl.gov.in>)

Ref No:-BCCL/BA-IX/E&M/TE/F-37/Sept/11-12/ 241

Dated: 02-09-2011

Sub : Commissioning of Grizzly at Goluckdih Coal Depot  
Due date & Time for submission of tender : 23-09-2011. upto 3.00 P.M  
Due date & time for opening of tender : 23-09-2011 upto 3.30 P.M  
Cost of Tender Paper ₹ 340/=

Estimated Cost	₹ 3,36,450/=
Required Amount of Earnest Money	₹ 3,365/=

**Terms & Conditions :**

1. The Tender paper/BOQ can be had from the office of the undersigned on any working day on production of money receipt for the cost of tender paper (Non-refundable). For downloaded tender documents requisite money receipt of tender paper cost may please be submitted alongwith the tender documents. The date of issue of tender paper from 12-09-2011 to 21-09-2011 at 3.00 P.M.
2. Tender will be received upto 3.00 P.M. on 23-09-2011 in the office of the undersigned in two parts i.e. Part-I (Technical Bid ) and Part-II (Price Bid). Both Part-I & Part-II envelopes are to be enclosed on one envelope with Limited Tender Notice No., Due Date etc. superscribed on the envelopes .The Ist Bid i.e. Technical Bid should be enclosed with the earnest money and the other required documents . The Technical Bid will be opened at 3.30 P.M. on the same date. Price Bid will be opened only after the acceptance of the Technical Bid.
3. Earnest money of ₹ 3,365/= ( Three thousand Three hundred Sixtyfive ) only should be deposited in Finance Deptt. in cash/bank draft drawn in favour of “BCCL, Area-IX expenses a/c. Bastacolla” payable at Dhanbad and money receipt in original to be enclosed with the tender. Tenderer will be liable for rejection without earnest money.
4. Earnest money deposited by the contractor will not carry any interest and will be refunded to the unsuccessful tenderer and for successful tenderer it will be converted to security deposit will be refunded without any interest after successful completion of guarantee period.
5. Experience of having successfully completed similar works during last 7 (Seven) years ending last of the month previous to the one in which applications are invited should be either of the following should be either ,
  - a. Three similar completed works each costing not less than the amount equal to 40% of the estimated cost, OR,
  - b. Two similar completed works each costing not less than the amount equal to 50% of the estimated cost, OR,,
  - c. One similar completed work each costing not less than the amount equal to 80% of the estimated cost
6. Guarantee period will be normally SIX MONTHS , however may vary depending upon the job.
7. Tenderer must enclose JST(VAT)TIN NO., PAN No , SSI registration & Labour Licence etc.in their offer
8. Tenderers may contact the undersigned during office hours if required for any further clarification before submission of their offer/tender.
9. Competent authority reserves the right to reject any or all the tenders in part or in full, without assigning any reason whatsoever.
10. *Other eligibility criteria is enclosed will be filled up by the Tenderer.*
11. The tender documents can be downloaded from our website .

Dy.General Manager

(E&M)

Bastacolla Area IX

**C.c to :-**

1. CGM(E&M), BCCL, Koyla Bhawan, Dhanbad
2. CGM/AFM/Manager (System), Bastacolla Area-IX
3. GM(System), BCCL, Koyla Bhawan- For information and uploaded in Website and publication in leading Newspapers.
4. PRO, BCCL, Koyla Bhawan, Dhanbad
5. GM /Dy.GM(E&M), Barora/Govindpur /Block-II/Katras/Sijua/Kusunda/PB /Kustore/Lodna/WJ/EJ/CV Area.
6. Notice Board
7. Office Copy

**Bharat Coking Coal Limited**  
**(A subsidiary of Coal India Ltd)**  
**Bastacolla Area No. –IX**

**BCCL/BA-IX/E&M/TE/F-37/September/11-12/ 241**  
Commissioning of Grizzly at Golukdih Coal Depot.

**Dated : 02-09-2011**

Dy.General Manager (E&M)  
Bastacolla Area

Sl. No.	Description	Qty	Rate (Rs.)	Amount (Rs.)
1	Dismantling of Haulpac Dumper (Dala) body from Haulpac. Lower side all support gas cutting for removing all unwanted frames etc, to use it as Grizzly body.	2 Nos.		
2	Joining two Dumper bodies together to make Grizzly body, by means of welding and reinforcing with support plates.	1 No.		
3	16 MM Plate cutting from colly. Site for extension of Grizzly body.	1 No.		
4	Extension of the Grizzly body to widen it at the receiving portion, by fabrication of 16 MM plates gas cutting, welding, side wall fitting welding as per size.	1 No.		
5	Pocket Rectangular Hole cutting 7" x 24" size	-		
6	Earth Cutting for RCC foundation	4 Nos.		
7	RCC foundation making with materials	4 Nos.		
8	To cost of Foundation Bolts with nuts & washer	16 Nos.		
9	Base plate for Columns gas cutting to required size & hole making 4 nos. in each	4 Nos.		
10	Fabrication cost of Structures by means of M.S. Beams, plates, Gusset plates, support beam, & Columns, by gas cutting & welding, etc. as per drawing.	1		
11	Erection & fitting charges of the same structures bolt fitting, etc. as per above.	1		
			<b>Total</b>	
12	Spervision charges			
13	Loading & Unloading charges of Structural Materials & Haulpac dumper body (Dala)			
			<b>G.Total</b>	

**Signature of Contractor with seal**