
 

 

 

 

    1. No. WJA/MND/Pre-EPI stopping/TG & BG 

 

1. Name of work: Construction of Pre

                            500MH at Moonidih Colliery.

                    

   3. Date & Time of issue of Tender document:

   

   4. Date & Time of receipt of Tender               

    

   5. Date & Time of opening of Tender             

 

   6. Earnest Money                                              

 

   7. Cost of Tender Paper                                    

 

   8. Completion period                                        

 

 

     Encl.: (1) Bill of quantity. 

                (2) Tender Notice. 

 

               Issue of tender documents authorized by the General Manager against cash receipt/Bank draft no…………………  

 Dated: …………..     to ………………………….. 

 

 

 

    

                                                                                                                             

 
 

 

 

 

 

 

 

 

 

 

TENDER    DOCUMENT 

EPI stopping/TG & BG D-12/XVI (T) S/500MH/31/2011-12/1255

Pre-EPI stopping  at Top gate & Bottom gate of D-

500MH at Moonidih Colliery. 

3. Date & Time of issue of Tender document: 10.10.2011 to 12.10.2011 during working hours.

               : 13.10.2011 up to 4.00 PM 

Date & Time of opening of Tender             : 14.10.2011   at 4.30 PM (Part-I) 

                                              :  Rs.3, 018.00 

                                    :  Rs.250.00 

                                        :  Six Months 

Issue of tender documents authorized by the General Manager against cash receipt/Bank draft no…………………  

                                          ASSISTANT MANAGER (SURVEY)

                                                                                                                                                        MOONIDIH COLLIERY

1255    Date: 12/13.09.2011 

-12 Panel, XVI(T) Seam- 

working hours. 

Issue of tender documents authorized by the General Manager against cash receipt/Bank draft no…………………   

ASSISTANT MANAGER (SURVEY) 

MOONIDIH COLLIERY 



 

 

BILL   OF   QUANTITY 

 

1. No. WJA/MND/ Pre-EPI stopping/TG & BG D-12/XVI (T) S/500MH/31/2011-12/1255    Date: 12/13.09.2011  

 

2. Name of work: Construction of Pre-EPI stopping  at Top gate & Bottom gate of D-12 Panel, XVI(T) Seam- 

                               500MH at Moonidih Colliery. 

  

Sl. 

No. 

Details of work to be done Quantity Rate Amount 

1. Recess cutting in ordinary rock  74.80M
3
   

2. Recess cutting in hard rock without blasting. 2.00 Nos. EPI 

Stopping 

  

3. Brick work(1:4) with FPS bricks class designation 50 

in in foundation and plinth. 

38.00M
3
   

4. Brick work(1:4) with FPS bricks class designation 50 

in supper structure Plinth level up to V-level in all 

shape & size in cement morter 1:4 (1cement :4 sand) 

 

30.00M
3
 

  

5. Providing extra lead for carrying of materials by 

manually means- 

Lead- one at surface  

   

 Bricks  33,592.00 Nos.   

 Sand  17.680M
3
   

 Cement  6.460Te   

6. Manshift required for transportation of materials 

through winch/haulage including loading & 

unloading of materials at 8
th

 dip, XVI(T) Seam-

500MH 

314.00M. Shifts   

7. Cleaning of muck/ Debris 66.00 M
3
   

 

 Total=    

 

 

 

 

                                                                                                                                                                   

 

                                                                                                                                                                           Signature of Contractor  

 

 

 

 

 

 

 

 

 



                          

Office of the Project Officer:Moonidih Colliery

   No. WJA/MND/ Pre-EPI stopping/TG & BG D

 

         Name of work: Construction of Pre

                            500MH at Moonidih Colliery.

 

   

      Sealed tender are invited for the following jobs from experienced and resourceful contractor:

   

Sl.No.    Particulars of job                                Estimate               Earnest money                

                                                                             

1. Construction of Pre-EPI stopping  

at Top gate & Bottom gate of 

D-12 Panel, XVI (T) Seam- 500MH 

at Moonidih Colliery.                Rs.3, 

 

 

 1. The tenderers should submit their tender in two separate envelops indicating the cover “Technical   Bid” and “Commercial 

Bid”. 

ELIGIBILITY CRITERIA 

 2. The intending  tenderer  must  have in  its name  experience of  havin

last7(seven) years  ending last day of  the  month  previous to the one in  which  bid  applications are invited(i.e. eligibi

should be either of the following: 

            *Three similar completed work each costing not less than amount equal to 40% of the               

 estimated cost                                                       

                                                                   

             *Two similar completed work each costing not less than amount equal to 50% of the      

 estimated cost                                                        

                                                                   

             *One similar completed work costing not less than amount equal to 80% of the estimated cost. 

 

              *Similar work means: Civil works in U/g. Mine.

 

3. Tenderers should also give the break-up of activities along with the time schedule for completio

in six months.   

  

 

 

 

 

 

                          Bharat Coking Coal Limited 

( A Subsidiary of coal India Limited ) 

Office of the Project Officer:Moonidih Colliery 
@@@@@@@@@@@@@@@ 

 

EPI stopping/TG & BG D-12/XVI (T) S/500MH/31/2011-12/1255 

Pre-EPI stopping  at Top gate & Bottom gate of D

500MH at Moonidih Colliery. 

NOTICE INVITING TENDER 

Sealed tender are invited for the following jobs from experienced and resourceful contractor:

Sl.No.    Particulars of job                                Estimate               Earnest money                 Cost of                        Completion

  Value                    to be deposited               Tender Paper              Period

EPI stopping   

500MH  

Rs.3, 01,756.44       Rs.3, 018.00                  Rs.250.00            Six months

1. The tenderers should submit their tender in two separate envelops indicating the cover “Technical   Bid” and “Commercial 

2. The intending  tenderer  must  have in  its name  experience of  having  successfully  completed  similar  works  during 

last7(seven) years  ending last day of  the  month  previous to the one in  which  bid  applications are invited(i.e. eligibi

eted work each costing not less than amount equal to 40% of the               

estimated cost                                                        

                                                                   OR 

*Two similar completed work each costing not less than amount equal to 50% of the       

estimated cost                                                         

                                                                   OR 

*One similar completed work costing not less than amount equal to 80% of the estimated cost. 

*Similar work means: Civil works in U/g. Mine. 

up of activities along with the time schedule for completio

1255   Date: 12/13.09.2011 

EPI stopping  at Top gate & Bottom gate of D-12 Panel, XVI(T) Seam- 

Sealed tender are invited for the following jobs from experienced and resourceful contractor:-   

Cost of                        Completion 

to be deposited               Tender Paper              Period 

50.00            Six months 

1. The tenderers should submit their tender in two separate envelops indicating the cover “Technical   Bid” and “Commercial 

g  successfully  completed  similar  works  during 

last7(seven) years  ending last day of  the  month  previous to the one in  which  bid  applications are invited(i.e. eligibility period) 

eted work each costing not less than amount equal to 40% of the                

 

*One similar completed work costing not less than amount equal to 80% of the estimated cost.  

up of activities along with the time schedule for completion of the job to be completed 



 

4.  Tender documents with full details & specification can be have from the office of the undersigned    from 10.10.2011 to 

12.10.2011 and sealed tender will be received up to 4PM on 13.10.2011. The sealed tender of Technical bids (Part-I) will be 

opened on 14.10.2011 at 4.30 PM. before the tenderer or their authorized representatives. Commercial bids will be opened only 

after the department is satisfied that the criteria fixed are fulfilled. NIT can be seen and down loaded from BCCL website no. 

http:/bccl.gov.in. In case of tender documents down loaded from BCCL site cost of tender paper should be deposited in form of 

Demand draft in favour of BCCL. 

 

5. Authority reserves the right to reject any or all the tenders without assigning any reason whatsoever and split up the 

work between two or more Tenderers. 

 

6. Earnest money in shape demand Draft in favour of BCCL, Cash Credit A/C payable at any Nationalised Bank at Dhanbad. 

 

7. It will be obligatory for the tenderers to keep their offer open for acceptance for a period of 120 days from the date of 

opening of the price bit or from the date of negotiation. 

 

8.The NIT with General Rules and direction for guidance of the tenders General & Special condition of contract adopted by BCCL 

from time to time form part of the contract document. Contractor has to abide by the labour Regulation Act , CMPF Rules and 

other mining legislation in force. Tenderers have to submit PAN Card & TIN.  

 

9. The contract if awarded, the contractor will have to spare his new workers for training on the job at our training centre for 

two weeks. 

 

10. The contractor may be fined up to Rs.10, 000/- accordingly to seriousness of the default if : - 

a.   they employ untrained labour in UG 

b.   they send labour UG without proper attendance. 

 

11.   Earnest money will bear no interest.  

 

12.  Conditional tenders will not be accepted. 

        

 13.  On termination of work order /completion of work the contractor shall dispose off labour after making full and final 

payment of all their legal dues and the management shall not any responsibility of any discrepancy including deployment of any 

workmen employed by him. 

                                                                                                                           

 

                                                                                                                                                  ASSISTANT MANAGER (SURVEY) 

                                                                                                                                                  MOONIDIH COLLIERY 

        Copy to: - 

1. All GM/CGM (Area No. I to XII) 

2 .  Th e Mana ger  ( System) .Koy la  Bhawan 

3. All units of WJ Area- Moonidih, MLD, Bhatdee, LPT. 

4. Sr. Officer (F), W. J. Area, Moonidih 

5. Sr. Cashier, W.J. Area, Moonidih 

6. Tender file/Survey Section, Moonidih Colliery 

           7 .Notice Board, Moonidih 

 


