Bharat Coking Coal Limited Sijua Area

Dated 7.6.2011

CORRIGENDUM

The NIT No. GM/SA/Civil/1813/2011 dt.31.5.2011 has been circulated to all relevant place for the work. Due to technical problem, the date of relevant activity are being extended as given below:-

Sl.No. Description Old Date Extended new dates 1. Availability of tender document From 9.06.2011 20.06.2011 to 14.05.2011 24.06.2011 2. Date of receiving Tender document 16.06.2011 27.06.2011 3. Date of opening of tender document 20.06.2011

The details of the above will read as per extended new dates. The other terms and condition are unchanged.

Sijua Area

30.06.2011

Cc to E.S. to E.D.(Vig.), BCCL, Koyla Bhawan

Cc to: G.M.(Civil) Koyla Bhawan

Cc to: G.M.(Welfare)Koyla Bhawan

Cc to: G.M.(System), with a request to display this NIT in BCCL website.

The downloading facility should be available during the period of sale of Tender document only.

Cc to: G.M., Sijua Area

Cc to: A.G.M., -do-

Cc to: A.F.M. -do-

Cc to: PM(Admn.), Sijua Area

Cc to: All CGM/GMs Area-I to Area-12,Block-II,E/Jharia & W/Jharia.

Cc to: All Project Officer, Sijua Area.

Cc to: Civil Tender Notice Board kept at CISF Office, Sijua Area..

Cc to: Inspector I/C. CISF, Koyla Bhawan.

Cc to: Asstt.Commandant,CISF,Sijua Area/CISF Camp Angarpathra ,Katras Area IV.

Cc to: Dy,Commandant,CISF Kusunda Area Office Area VI.

Cc to: The Secretary Chhatabad Malkera Adarsh Shramik Sahyog Samiti Ltd.Chhattabad Katrasgarh, Dhanbad.

Cc to: Builders Association of India, Central Akashkinaree Kanta Garh, Dhanbad-828113.

Cc to: Builders Association of India,316 LIG Housing Colony, Dhanbaad.

ecto: PRO-Kuylo ghavon.